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INVITATION

The Planned Industrial Expansion Authority of the City of St. Louis ("Authority") will
receive sealed bids for Underground Storage Tank Removal, Vacant Land (City Block
937), 2130 Dr. Martin Luther King Drive, St. Louis, Missouri (“Project”).

A mandatory pre-bid conference will be held at 1:00 p.m. on December 6, 2011 at the offices of
St. Louis Development Corporation, located at 1015 Locust Street, 12" Floor, St. Louis,
Missouri, 63101. All questions asked during the pre-bid conference will be reduced to writing
and written responses thereto will be circulated to all parties who have obtained copies of the
Bid Documents from the Authority. All Bidders must attend this conference.

All bids are to be submitted pursuant to the terms and conditions in this Invitation, the
Instructions to Bidders. The selected Bidder must be a qualified contractor licensed by the City
of St. Louis. The work required for the Project includes removal and proper disposal of
one 2,000-gallon and two 7,000-gallon Underground Storage Tanks, 5,500 gallons of
water/gasoline, and up to 50 cubic tons of hydrocarbon-impacted soil, as required by the
attached Contract and the identified Drawings, Technical Specifications and other Bid
Documents (collectively, the “Contract Documents”). The Bidders will familiarize
themselves with the Project site prior to submission of bids.

Bids will be received by the Authority at 1015 Locust Street, 12th Floor, St. Louis, MO
63101, (Attention: Mr. Chadwick Howell) until 3:00 P.M. local time on December 14, 2011
at which time and place all bids shall be publicly opened. Potential Bidders may obtain
all Bid Documents from the Authority at the following address:
http://stlouis-mo.gov/sldc/procurement.cfm.

A Certified Check or bank draft, payable to the Authority, or a satisfactory Bid Bond, executed
by the Bidder and an acceptable Surety, in an amount equal to five (5) percent of the bid, shall
be submitted with each bid. The bid security must be held for at least thirty (30) calendar days,
or until the Contract is awarded to the successful Bidder. The bid security of any unsuccessful
Bidder shall be returned to the Bidder within fifteen (15) calendar days after the Authority rejects
the applicable bid.

Attention is called to the fact that no less than the minimum wages and salaries, as set forth in
the Bid Documents, must be paid on this Project, and that the participating contractors shall
insure that employees and applicants for employment are not discriminated against because of
their race, creed, color, age, national origin, physical handicap, or sex, and shall take affirmative
action in the employment of lower income residents of the City.

The work which the Contractor shall be required to perform under this Contract shall be
commenced at the time stipulated by the Authority in the Notice to Proceed; all work shall be
scheduled and completed no later than January 31, 2012 as outlined in the Technical
Specification. This schedule assumes no significant increase in volumes listed on the
Bid Form.

The maximum utilization of minority and women - owned business enterprises (MBE/WBE) will
be sought for all work proposed in this Project, with goals of 25% minority-owned and 5%
women-owned business enterprise utilization. Participating contractors must submit reports to
the Authority, on forms approved by the Authority, which demonstrate contractors’ good faith
efforts to achieve said goals.
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In order to be eligible to bid, Bidders must submit complete and acceptable documentation and
information as required in these Bid Documents. The Authority does not warrant that a Contract
will be awarded based on the submitted bids. The Authority reserves the right to reject any and
all bids, and the right to waive informalities in the bidding. In particular, the Authority reserves
the right to reject any bid, notwithstanding its price, for any reason considered by the Authority
to be relevant to the Bidder's potential performance, including but not limited to past
performance on other projects, claims history, financial capacity and stability of the Bidder,
workforce and management capability of performing the work within the required Time for
Completion and consistent with the other requirements of the Contract Documents, relevant
experience and qualifications (or lack thereof), the Bidder's willingness to execute the required
Contract and any other information requested by or furnished in response to this Invitation in the
attached Instructions to Bidders.

No bid shall be withdrawn for a period of ninety (90) calendar days subsequent to the opening of
bids without the express written consent of the Authority.

Planned Industrial Expansion Authority of the City of St. Louis
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INSTRUCTIONS TO BIDDERS

1. USE OF SEPARATE BID FORMS

These Bid Documents (items as listed in the Index) include a complete set of Bid and Sample
Contract Forms, which are for the convenience of Bidders and are not to be detached and filled
out or executed. Separate copies of Bid Forms are furnished for that purpose.

2. INTERPRETATIONS

No oral interpretation will be made to any Bidder as to the meaning of the Bid Documents or any
part thereof. Questions regarding any matter pertaining to the performance of the Project or the
Bidder’s response shall be made in writing to the St. Louis Development Corporation, acting on
behalf of the Planned Industrial Expansion Authority of the City of St. Louis, (hereinafter
called the “Authority”), 1015 Locust Street, 12" Floor, St. Louis, Missouri 63101, (Attention: Mr.
Chad Howell). Replies will be issued and posted on the website at http:/stlouis-
mo.gov/government/departments/sidc/procurement.cfm. Questions received five (5) or more
calendar days prior to the date fixed for opening of bids will be given consideration. Every
interpretation made to a Bidder will be in the form of an Addendum to the Bid Documents, and
when issued will be on file in the office of the Authority, at least three calendar days before bids
are opened.

3. PRE-BID CONFERENCE

A mandatory pre-bid conference will be held at 1:00 p.m. on December 6, 2011, 2011 at the
offices of St. Louis Development Corporation, located at 1015 Locust Street, 12" Floor, St.
Louis, Missouri 63101. All questions asked during the pre-bid conference will be reduced to
writing and written responses thereto will be circulated to all parties who have obtained copies
of the Bid Documents from the Authority. All Bidders must attend this conference.

4. INSPECTION OF PROJECT SITE

The Project Site is available for inspection at any time. In this regard, all prospective Bidders
are directed to Section 7 of the General Conditions, which provides that the selected Contractor
shall be responsible for, and shall bear all costs associated with, any conditions which are
observed or are reasonably capable of observation pursuant to a thorough inspection of the
Project site prior to execution of the Contract. A visit to the Project site to determine the site
characteristics and the conditions under which the work will be performed will be critical to all
Bidders. The day of the pre-bid conference may be the only opportunity to do so. The
successful Bidder, by the execution of the Contract, shall in no way be relieved of any obligation
due to its failure to review or examine any information made available to the Bidder prior to
execution of the Contract, or its failure to visit the site and become fully acquainted with the
conditions at the site. Pursuant to the Contract, the Contractor shall not be entitled to any claim
for any increase in the Contract Price, any extension of the Time for Completion or any other
damages or relief based on facts which the Contractor could have noted upon a thorough
examination of all accessible aspects of the site and/or a review of all available information prior
to the execution of the Contract.
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5. BID DOCUMENTS

A complete set of Bid Documents will be available for review Monday through Friday, from 9:00
a.m. to 5:00 p.m. at the following locations:

Planned Industrial Expansion Authority of the City of St. Louis
1015 Locust, Suite 1200

St. Louis, Missouri 63101

314-622-3400

MOKAN

5261 Delmar Boulevard, Suite B
St. Louis, MO 63108
314-454-9675

314-361-9806 (fax)
mokan@stlouis.missouri.org

Contractors Assistance Program (CAP)
6330 Knox Industrial Drive, Suite 101
St. Louis, Missouri 63139
314-645-3398

314-645-3899 (fax)
cap@stlouis.missouri.org

6. ALTERNATIVE BIDS

Alternative bids will not be considered, unless specifically requested in the Form of Bid Proposal
(Bid Form).

7. BIDS

a.

All bids must be submitted in triplicate on forms supplied by the Authority and shall be
subject to all requirements of the Bid Documents, including the Contract, the Drawings,
Technical Specifications and these INSTRUCTIONS TO BIDDERS. All Bids must be
regular in every respect and no interlineations, excisions or special conditions shall be
made or included in the Bid Form by the Bidder. However, the Authority reserves the
right to waive informalities in the bidding, in the sole discretion of the Authority.

Bid Documents, including but not limited to the Bid, the Bid Guaranty, the Non-Collusive
Affidavits and Bidder’'s Qualifications, shall be enclosed in a SEALED envelope labeled
with the words “Underground Storage Tank Removal, Former Service Station, 2130
Dr. Martin Luther King Jr. Drive, St. Louis,” as well as the name of the bidder and
date and time of Bid Opening, in order to guard against premature opening of bid.

The Authority may consider as irregular any bid on which there is an alteration of or
departure from the Bid Form hereto attached, and, in its sole discretion, may reject any
Bid or Bids, so altered or changed.

The Authority shall interpret the Contractor’'s act of submitting a bid proposal to the
Authority to mean that the Contractor has satisfied itself as to the quantities and has
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ascertained at the site by inspection, investigation, measurement, or otherwise, all
circumstances affecting the cost of performing the work.

8. BID GUARANTY

a. The Bid must be accompanied by a Bid Guaranty which shall equal five (5)
percent of the amount of the Bid, and at the option of the Bidder, may be Certified
Check, Bank Draft, or a Bid Bond secured by a guaranty or a surety company listed in
the latest issue of U.S. Treasury Circular 570. The amount of such Bid Bond shall be
within the maximum amount specified for such company in said Circular 570. The
practice of multiple sureties joining together to issue a satisfactory Bond, shall not be
allowed. No Bid will be considered unless it is so guaranteed. Certified Check or Bank
Drafts must be made payable to the order of the Planned Industrial Expansion
Authority of the City of St. Louis. Cash deposits will not be accepted. The Bid
Guaranty shall ensure the execution of the contract and the furnishing of Performance
and Payment Bond by the successful Bidder, all as required by the Bid Documents. Bid
Bonds must be submitted in triplicate.

b. Revised bids, if representing an increase in excess of two (2) percent of the original bid,
must have the Bid Guaranty adjusted accordingly; otherwise the original bid shall remain
in force.

C. In case the Bid Guaranty is in the form of a Certified Check or Bank Draft, the Authority
may make such disposition of the same as will accomplish the purpose for which
submitted.

9. NON-COLLUSIVE AFFIDAVIT

Each person or corporation submitting a bid for the work contemplated in the Bid Documents,
shall execute an affidavit in the form herein provided, to the effect that is has not colluded with
any other person, firm or corporation in regard to any bid submitted. Such affidavit shall be
attached to the bid in triplicate.

Before executing any subcontract, the successful Bidder shall submit the name of any proposed
subcontractor for prior notification, with an attached executed Non-Collusive Affidavit of
Subcontractor form, provided herein.

10. BIDDER'S QUALIFICATIONS

The Authority shall have the right to take such steps as it deems necessary to determine the
ability of the Bidder to perform the work and the Bidder shall furnish the Authority all such
information and data for this purpose, as the Authority may request. The Authority reserves the
right, in its sole, unrestricted discretion to reject any bid where an investigation of the evidence
or information does not satisfy the Authority that the Bidder is qualified to carry out properly the
terms of the Bid Documents.

11. CORRECTIONS

Erasures or other changes in the Bid Forms must be explained or noted over the signature of
the Bidder. Failure to comply with this may result in the disqualification of the bid submitted.
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12. TIME FOR RECEIVING BIDS

a. Bids received prior to the advertised hour of opening will be kept sealed. The
representative of the Authority whose duty it is to open them will decide when the
specified time has arrived, and no bid received thereafter will be considered.
Notwithstanding the foregoing, when a Bid arrives by mail after the time fixed for
opening, but before the reading of all other Bids is completed, and it is shown to the
satisfaction of the Authority that the non-arrival on time was due solely to delay in the
mail service for which the Bidder was not responsible, such bid will be received and
considered. The Authority will not be responsible for the premature opening of a Bid not
properly addressed and identified.

b. Bids or mid modifications received by facsimile will not be considered.

C. Bidders are cautioned to allow ample time for transmittal of bids by mail or
otherwise. Bidder should secure correct information relative to the probable time of
arrival and distribution of mail at the place where bids are to be opened; and, so far as
practicable, make due allowance for possible delays in order to avoid the necessity for
investigations of claims that such delays in receipt of bids were due solely to delay in the
mail, as provided for in this section.

13. OPENING OF BIDS

At the time and place fixed for the opening of bids, the Authority will cause to be opened and
publicly read aloud, every bid received within the time set for receiving bids, irrespective of any
irregularities therein. Bidders and other persons properly interested may be present, in person
or by representative.

14. WITHDRAWAL OF BIDS

Bids may be withdrawn by written request dispatched by the Bidder in time for delivery in the
normal course of business prior to the time fixed for opening; provided that written confirmation
is placed in the mail and postmarked prior to the time set for bid opening. The Bid Guaranty of
any Bidder withdrawing his bid in accordance with the foregoing conditions will be promptly
returned. Negligence on the part of the Bidder in preparing his bid confers no right of
withdrawal or modification of his bid after such bid has been opened.

15. REJECTION OF BIDS

a. The Authority reserves the right to reject the bid of any Bidder for any reason considered
by the Authority to be relevant to the Bidder’'s potential performance. This includes, but
is not limited to, the Bidder’s past performance on other projects, claims history, financial
capacity and stability of the Bidder, relevant experience and qualifications (or lack
thereof), availability of qualified personnel to supervise, manage and perform the work,
existence of adequate bonding and insurance, past payment history of the Contractor
with respect to subcontractor obligations and other bills for materials, supplies, labor or
related services, Bidder's willingness to execute the required Contract, the Bidder's
ability to conform to the requirements of the Contract, Drawings, Technical
Specifications and other Contract Documents and the Authority’s assessment of whether
the Contractor is capable of performing the work in a full, timely, complete and proper
fashion, and any other information requested by or furnished in connection with this
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Invitation. In determining which Bidder, if any, the Authority concludes is the lowest
responsible, responsive Bidder, the following elements, in addition to those above
mentioned, will be considered: (1) the size, manpower resources and business structure
of the Bidder and its capacity to perform the work; (2) whether the Bidder has adequate
equipment available to do the work properly and expeditiously and in conformance with
the Contract requirements; (3) whether the Bidder has suitable financial resources to
meet the obligations incidental to the work; (4) whether the Bidder has appropriate
technical experience; and (5) whether the bidder meets the EEO and MBE/WBE goals of
the Contract.

b. Based on the nature of the work to be performed, and the technical requirements,
experience and capacity necessary in connection with UST removal, environmental
remediation and related work required by the Contract, the Authority will evaluate each
bid by determining the specific entity and individuals who will be performing the work on
the Project. The Authority reserves the right to reject any Bidder as unqualified, if it
proposes to perform the work principally through other companies who will participate in
the bidding as a partner or joint venture with the Bidder.

C. Each Bidder is required to provide a Performance Bond and Payment Bond as set forth
in the Contract. In assessing the qualifications, responsibility and responsiveness of a
Bidder, the Authority may consider whether the entity submitting the bid is capable of
providing the Performance and Payment Bond in its own name, or instead is providing
bonding or insurance through an affiliation with another entity.

d. Other data required by the Bid Documents includes (but is not limited to) the
submittals related to the City's MBE/WBE program as described in this “Instructions to
Bidders”, the MBE/WBE Index and Submission Instructions and the MBE/WBE forms
included in this specification.

16. AWARD OF CONTRACT

The work required for the Project includes removal and proper disposal of one 2,000-
gallon and two 7,000-gallon Underground Storage Tanks, 5,500 gallons of water/gasoline,
and up to 50 cubic tons of hydrocarbon-impacted soil. The Authority has a limited budget
for the performance of this work. Accordingly, each Bidder is requested to provide a grand total,
lump sum bid for the activities. It is understood by the Authority that certain unknown site
conditions may affect the final Project cost. The successful Bidder and the award of a Contract,
however, will be based on the grand total bid, together with the other factors identified herein,
and will be the result of the Authority’s overall determination as to the lowest, responsible and
responsive Bidder, considering, among other things, not only cost but adherence to
specifications, past performance of the Bidder and such other factors as have been identified
herein. The selected Bidder to whom an award is made will be notified at the earliest
practicable date. The Authority however, reserves the right at its sole discretion to reject any
and all bids and to waive any informality in the bids received. This includes, but is not limited to,
the failure of a bidder to make reasonable good faith efforts to demonstrate the ability to meet
the City’s MBE/WBE goals prior to bid opening.
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17. PERFORMANCE AND PAYMENT BOND; EXECUTING OF CONTRACT

a.

Subsequent to the award and within five working days after the prescribed forms are
presented for signature, the successful Bidder shall execute and deliver to the Authority
the Contract, in the form attached hereto.

Having satisfied all conditions of award as set forth elsewhere in these documents, a
successful Bidder shall, within the period specified in Paragraph “a” above, furnish a
Performance and Payment Bond in a penal sum of at least 100% of the amount of the
Contract as awarded, as security for the faithful performance of the Contract and for the
payment of all persons, firms, or corporations to whom the successful Bidder may
become legally indebted for labor, materials, tools, equipment, or services of any nature,
including utility and transportation services, employed or used by him in performing the
work. Such Bond shall be in substantially the same form included in the Bid Documents
and shall bear the same date as, or a date subsequent to, the date of the Contract.
This Bond shall be signed by a guaranty or a surety company listed in the latest issue of
U.S. Treasury Circular 570 and the penal sum shall be within the maximum specified for
such company in said Circular 570.

The practice of multiple sureties joining together to issue a satisfactory Bond, shall not
be allowed.

On each Bond, the rate of premium shall be stated, together with the total
amount of the premium charged. The current power of attorney for the person who
signs for any surety company shall be attached to such Bond.

The failure of the successful Bidder to execute the Contract in the form attached hereto
and to supply the required Bond within five working days after the prescribed forms are
presented for signature, or within such extended period as the Authority may grant
based upon reasons determined adequate by the Authority, shall constitute a default,
and the Authority may either award the Contract to the next lowest responsive Bidder or
re-advertise for bids, and may charge against the Bidder the difference between the
amount of the bid and amount for which a Contract for the work is subsequently
executed, irrespective of whether the amount thus due exceeds the amount of the Bid
Guaranty. If a more favorable bid is received by re-advertising, the defaulting Bidder
shall have no claim against the Authority for a refund.

18. WAGES AND SALARIES

a.

The contract resulting from this opportunity is subject to the Davis-Bacon Act, as
amended (40 U.S.C. 276a to a—7) and as supplemented by Department of Labor
regulations (29 CFR part 5, “Labor Standards Provisions Applicable to Contracts
Governing Federally Financed and Assisted Construction”). Under this Act, contractors
shall be required to pay wages to laborers and mechanics at a rate not less than the
minimum wages specified in a wage determination made by the Secretary of Labor. In
addition, contractors shall be required to pay wages not less than once a week. The
current prevailing wage determination issued by the Department of Labor is provided in
Appendix F-5.

This Contract is subject to State of Missouri Prevailing Wage Laws. Not less than the
prevailing wage rate must be paid to all workers performing work under this Contract.
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The contractor will forfeit a penalty of $100 per day (or portion thereof) if a worker is paid
less than the prevailing wage rate for any work done under this Contract by the
contractor or subcontractor. Missouri prevailing wages are provided in Appendix F-5.

For more information, refer to Chapter 290 (“Wages, Hours and Dismissal Rights®) of the
Missouri Revised Statutes which is available online at:

http://www.moga.mo.gov/statutes/chapters/chap290.htm.

Or, contact:

Missouri Dept. of Labor and Industrial Relations
Division of Labor Standards - Prevailing Wage Section
PO Box 449

Jefferson City, MO 65102-0449

573-751-3403

www.dolir.mo.gov/sl/prevailingwage

E-mail: prevailingwage@dolir.mo.gov

Where the Federal and State rates differ for the same classification, the contractor is
required to pay the higher rate.

The rates of pay requirements set forth under the Bid Documents are the minimum rates
to be paid during the life of the Contract. It is, therefore, the responsibility of Bidders to
inform themselves as to the local labor conditions, such as the length of the work day
and work week, overtime compensation, health and welfare contributions, labor supply
and prospective changes or adjustments of rates.

Any worker classification not included in Appendix C or Appendix D shall be brought to
the Authority’s attention immediately by the Bidder.

Notwithstanding “a-e” above, no person shall be paid less than that required by the City
of St. Louis’ “Living Wage” as contained in Ordinance 65597.

19. EQUAL EMPLOYMENT OPPORTUNITY

a.

Contractor agrees that in performing under this Contract neither the Contractor nor
anyone under Contractor’'s control will permit discrimination against any employee,
worker, or applicant for employment because of race, marital status, color, age, religion,
sexual orientation, familial status, disability, national origin or ancestry. Such action shall
include but not be limited to any action to bar employ, upgrade, or recruit, expel,
discharge, demote, or transfer; layoff, terminate, or create intolerable conditions; rates of
pay or other forms of compensation; and selection for training, including apprenticeship.

Contractor, during its performance under this Contract, will in all printed or circulated
solicitations, or other advertisement or publication for employees placed by or on behalf
of the Contractor, state that all qualified applicants will receive meaningful consideration
for employment without regard to race, marital status, color, age, religion, sexual
orientation, familial status, disability, national origin or ancestry. The Contractor will hot
make any inquiry in connection with prospective employment which expresses directly
or indirectly any limitation, specification or discrimination because of race, marital status,
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color, age, religion, sexual orientation, familial status, disability, national origin or
ancestry.

C. Contractor will permit reasonable access by the Authority to such persons,
reports, and records as are necessary for the purpose of ascertaining compliance
with fair employment practices.

d. In the event of the Contractor’'s noncompliance with the nondiscrimination clauses of this
Contract, or to furnish information or permit his books, records, and accounts to be
inspected, within twenty days from date requested, this Contract may be cancelled,
terminated, or suspended in whole or part and Contractor may be declared ineligible for
further Authority Contracts for a period of one year, by the option of the Authority. In the
event this Contract is cancelled, terminated, or suspended for failure to comply with fair
employment practices, the Contractor shall have no claims against the Authority for
damages as a result of such cancellation termination or suspension.

e. Contractor further agrees that these clauses (“a” through “d”) on discrimination and
equal opportunity practices in all matters of employment and training for employment will
be incorporated by Contractor in all Contracts or agreements entered into with suppliers
of materials or services, Contractors, and subcontractors and all labor organizations
furnishing skilled, unskilled, and craft union skilled labor, or who may performed any
such labor or services in connection with this Contract.

f. Whenever the Contractor is sued or threatened with litigation by a subcontractor, vendor,
individual, group or association, as a result of compliance with the clauses “a” through
“e”, of these provisions relating to fair employment practices, the Contractor shall notify
the General Counsel of the Authority in writing of such suit or threatened suit within ten
days.

20. MINORITY AND WOMEN-OWNED (MBE/WBE) BUSINESS ENTERPRISES:

The City of St. Louis is committed to involving Minority and Women-owned Business
Enterprises (MBE/WBE) in meaningful roles. It is the policy of the Authority that MBE/WBE firms
shall have an equal opportunity to participate in the performance of this contract. The Mayor's
Executive Order 28 has established goals of 25% MBE and 5% WBE participation. A Bidder
who, in accordance with the documentation requirements of this specification, has achieved the
25% MBE and 5% WBE goals shall be in compliance with this specification.

The Authority will work with the City’'s Disadvantaged Business Enterprise (DBE) Program
Office located at the St. Louis Airport to monitor M/WBE participation. A current directory
containing the names of firms that have been certified as eligible to participate as MBE/WBEs
on City contracts can be obtained from the DBE Program Office. The Authority will only count
towards the MBE/WBE goals firms who, at time of Bid Opening, are certified by the DBE
Program Office. Bidders should contact the DBE Program Office at 314-551-5000 to verify the
status of a firm’s certification. The MBE/WBE Directory is also accessible at www.mwdbe.org.

A Bidder who cannot achieve the 25% MBE and 5% WBE goals must provide documentation of
the reasonable good faith efforts to meet the goal(s) and request a waiver from the goal(s), as
prescribed in this specification. In such an instance the Bidder must be able to demonstrate that
the required “good faith efforts” were initiated prior to submittal of the Bid. If the Bidder cannot
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demonstrate such “good faith efforts” to the satisfaction of the Authority, the Bid will be rejected
as non-responsive.

M/WBE forms and additional information are provided in Exhibit F-4.

a.

Pre-Contract Award Obligations: A bid, properly executed, shall certify that the bidder
has undertaken the required good faith efforts to achieve the stated MBE/WBE goals.
Each bidder will be required to submit the MBE/WBE Utilization Statement with its bid.
Failure to submit the MBE/WBE Utilization Statement as required herein will result in the
bid being rejected as non-responsive.

The apparent low bidder and all other bidders still desiring to be considered for
contract award must submit the MBE/WBE Utilization Plan, the Subcontractor List, the
Good Faith Efforts Report and Statement, a copy of the bid solicitation to all
subcontractors and, where appropriate a request for waiver, within 48 hours after bid
opening. Firms bidding as a joint venture must submit a fully executed copy of the joint
venture Contract at this time. Failure to submit each of the aforementioned documents
will render a bid non-responsive.

To establish a responsive bid, the bidder must either document (on the MBE/WBE
Utilization Plan) how the proposed utilization achieves the stated goals, or document
bidder's good faith efforts expended (on the Good faith Efforts Report and Statement)
prior to bid opening. For the purpose of determining the degree of goal attainment, the
bidder should refer to Section Four, “Public Works Contracts” of Mayor's Executive
Order #28, attached as Exhibit F-3.

Reqguests for Waiver: If the MBE/WBE Utilization Plan does not meet the project goals,
the bidder shall seek a partial or total waiver of the project goals. The application for
waiver for all or part of the project goals shall include full documentary evidence of the
bidder’s good faith efforts to meet the project goals and why the request for waiver
should be granted. The application shall be in writing and submitted within 48 hours
after bid opening. The application must include a narrative, affidavits or exhibits which
verify the actions taken by the bidder to meet the project goals.

Post Contract Award Compliance: Within fifteen (15) calendar days after the Pre-
Construction Conference, fully executed copies of each MBE/WBE subcontract must be
submitted to the Authority. If a bidder fails to submit the required documentation within
the specified time period, the Authority may withdraw the notice of award and the bid
security of that bidder may be forfeited to the Authority. In any event, the Authority will
not issue a “Notice to Proceed” until the required documentation is submitted.

During construction the Contractor shall submit the Monthly MBE/WBE Utilization Report
to the Authority. Changes to the approved MBE/WBE Utilization Plan will be considered
by the Authority only for one of the following reasons:

1. The named MBE/WBE firm is unable to meet the delivery requirements of
the construction schedule.

2. The named MBE/WBE firm is dilatory in complying with requirements of the Bid
Documents.

3. The name MBE/WBE firm is prevented from performing due to bankruptcy,
insolvency or otherwise.
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The Contractor shall promptly report any and all proposed changes in the utilization of
MBE/WBE firms to the Authority, in writing, using the Subcontractor or Supplier
Substitution Form included as part of this specification.

d. Penalties: If SLDC determines that a contractor or bidder has failed to comply with the
City’'s program regarding utilization of minority and women’s business enterprises, it
shall report its finding to the Mayor.

The Mayor, pursuant to Article VII, Section 1 of the Charter, may subject the
offending party to any or all or the following penalties and sanctions:

Withholding of contract award;

Suspension of contract;

Withholding of payments;

Rescission of contract based upon a material breach of contract pertaining to
MBE and/or WBE participation;

Refusal to accept a proposal;

Disqualification of a bidder or contractor from eligibility for providing goods or
services to the City for a period not to exceed one year;

e

o 0

21. NATURE OF THE BIDDER

Based upon the technical requirements of the Contract, Drawings and Technical Specifications
and the requirements for the performance of removal and proper disposal of one 2,000-
gallon and two 7,000-gallon Underground Storage Tanks, 5,500 gallons of water/gasoline,
and up to 50 cubic tons of hydrocarbon-impacted soil, the Authority will assess each
submitted bid by reviewing the specific persons and companies who will be performing the work.
In this regard, if any Bidder is a joint venture, partnership or other affiliation of more than one
company, the Bidder shall provide all information requested by the Authority to identify the
precise nature of the partnership, joint venture or other affiliation (including but not limited to a
copy of the written agreement establishing the joint venture, partnership or other affiliation), and
shall identify precisely the persons who will be supervising the work, and performing each
principal portion of it, and identify which company will be the employer of such persons, identify
the specific company that will be providing the Performance and Payment Bond and applicable
insurance for the Project, and identify precisely which company will be providing the financial
resources necessary for the performance of the work. In addition, any such Bidder shall provide
complete and detailed financial information with respect to both companies so that the Authority
may determine the financial capacity of each. In the event the selected Contractor is a joint
venture, each member of the joint venture shall be jointly and separately liable to the Authority
for the performance of the Contract and for any damages or other liabilities arising there under.
In this regard, the Authority shall have the right, in its sole discretion, to enforce the Contract
individually, severally and successively against any one of the participants in the joint venture
without impairing or affecting the rights of the Authority against the other.

22. EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED

Prior to contract execution and as a condition of final award, the selected Contractor shall by
sworn Affidavit and provision of documentation, affirm its enrollment and participation in a
federal work authorization program with respect to the employees working in connection with
this project. The Contractor shall sign an Affidavit affirming that it does not knowingly employ
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any person who is an unauthorized alien in connection with this project pursuant to the
provisions of Sections 285.525 through 285.555 of the revised Statutes of Missouri, 2000, as
amended. Notice and instructions regarding the requirements of this provision are included in
Exhibit F-6.

PROCESS
1. Pre-Bid
The Bidder must fulfill and document each of the following requirements:
A. Any firm that intends to bid for the prime contract must have a notice of its intention
delivered to the construction clearinghouse as soon as feasible, but no fewer than seven
calendar days before the date on which the firm desires to have all quotes in hand. The

notice may be delivered by fax or E-mail, but must be in writing. In addition, the notice
must at a minimum contain the following:

1. The name, street address, mailing address if different from the street
address, telephone and fax numbers and E-mail address of a contact
person.

2. An identification of specific items of work that the plan holder may

subcontract, and
3. Expressly encourage MBE/WBESs to quote those items.
This contact shall be recorded in the Monthly Follow-Through Report, EEO-2.
The clearinghouses are:

MOKAN (St. Louis CCAC)
5261 Delmar Blvd., Suite B
St. Louis, MO 63108

(314) 454-9675

Contractors Assistance Program (CAP)
6330 Knox Industrial Drive

St. Louis, MO 63139

(314) 621-3135

B. Contact the organizations listed below and solicit assistance in obtaining minority
workmen to be employed under the contract. These contacts shall also be recorded in
the Monthly Follow-Through Report, EEO-2.

St. Louis Construction Orientation

Intake Center

1300 Convention Plaza

St. Louis, Missouri 63103 Phone: 621-3190

AGC Construction Training School (apprentices only)
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6301 Knox Industrial Drive
St. Louis, Missouri 63139 Phone: 644-1525

C. Register with appropriate agencies of the City of St. Louis (“City”). This applies also to
partnerships and joint ventures.

D. Be licensed to do business in the City. The Bidder may check with the following:
License Collector, Room 104 City Hall, 1200 Market Street, St. Louis, MO 63103;
Phone: 622-4528.

E. Have paid all appropriate taxes before the Contract can be approved. The Bidder may
contact the following: Collector of Revenue, Room 410 City Hall, 1200 Market Street, St.
Louis, MO 63103; Phone: 622-3291.

Participants in partnerships and joint ventures additionally shall individually have complied with
the above requirements.

2. Bid

Each Bidder shall submit, in triplicate (3 copies), the following: (See also the Form of Bid
Proposal). A bidder who fails to submit fully executed copies of each of the following
may be deemed non-responsive.

A. Bid Proposal Form

B. Bid Bond

C. Non-Collusive Affidavit

D. Bidder’s Qualifications

E. MBE/WBE Utilization Statement (see Exhibit F-4).

3. Pre-Award Requirements

Within 48 Hours Following Bid Opening all bidders still desiring to be considered for contract
award must submit the following: A bidder who fails to submit fully executed copies of
each of the following may be deemed non-responsive.

Subcontractor List

MBE/WBE Forms in Exhibit F-4 as applicable

Copy of Bid Solicitation to Subcontractors

Request for Waiver of MBE and/or WBE goals, if applicable
Executed Joint Venture Contract, if applicable

arwbdE

4. Pre-Award Conference

At the pre-award conference, the selected Bidder shall submit, in triplicate (3 copies), of the
following: A bidder who fails to submit fully executed copies of each of the following may
be deemed non-responsive.
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A. Certification of Agreed MBE/WBE Utilization

B. Subcontractor Participation Form

C. For each proposed Subcontractor with a subcontract in excess of
$500,000:
1. Contractor’'s Compliance Report.
2. Compliance Evaluation Form.

D. Bar Chart Construction Schedule

5. Award

Successful Bidder (“Contractor”) shall submit the following:

A. Executed Contract

B. Executed Acknowledgement

C. Performance and Payment Bond with Power of Attorney
D. Required Insurance Certificates

6. Pre-Construction Conference

Contractor shall submit the following:

A. Copies of all required permits

B. Subcontractor approval package(s), which include the following:
1. Executed Subcontractor Request for Approval Form
2. Non-Collusive Affidavit executed by each subcontractor
3. Required Subcontractor Insurance Certificates

7. Notice to Proceed

The Authority will not issue a notice to Proceed until fully executed copies of all MBE/WBE
subcontracts are received.

8. Construction Phase

Contractor shall submit the following:

A. For every partial payment request, including the initial request, the following reports must
be submitted to the Authority:

1. Periodic Estimate for Partial Payment, on an acceptable form.
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2. Record of Payments to Subcontractors, material Suppliers and other vendors, in
triplicate (see Exhibit F-4).

3. Weekly payroll documentation for Prime Contractor and all Subcontractors, in
triplicate.

4. Monthly Manpower Utilization Report.

5. All documentation and report needed to fully comply with the Executive Orders of the
Mayor of the City of St. Louis (see Exhibit F-3).

6. Partial lien waivers for the contractor and all subcontractors and suppliers, for the
previous pay period.

B. Final payment request with the following reports:
1. Required reports for partial payment request (see above paragraph).
2. Executed Certificate and Release, in triplicate.
3. MBE/WBE Final Report of Payments Report (see Appendix #2).
4. Final lien waivers from contractor and all subcontractors and suppliers.

C. Submit MBE/WBE Substitution Form if any subcontractor/supplier is being
replaced on the project (see Exhibit F-4).
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FORM OF BID PROPOSAL
UNDERGROUND STORAGE TANK CLOSURE
AND REMEDIAL SOIL EXCAVATION
VACANT LAND (CITY BLOCK 937)

2130 DR. MARTIN LUTHER KING JR. DRIVE
ST. LOUIS, MISSOURI

Bidder:

Address:

City, State, and Zip Code:

Telephone Number:

TO:

1.

Planned Industrial Expansion Authority of the City of St. Louis
c/o St. Louis Development Corporation

1015 Locust Street, Suite 1200

St. Louis, Missouri 63101

Attention: Mr. Chad Howell

General: The Bidder, having familiarized itself with the existing conditions in the area of the
work affecting the cost of the work, with the Bid Documents, which included the Invitation,
Instructions to Bidders, the Form of Bid Proposal, the Bid Guaranty requirements, the Form
of Non-Collusive Affidavits, the Form of Contract, the Performance and Payment Bond
requirements, the General Conditions, the Special Conditions, the Technical Specification,
Bid Documents, and Drawings and Addenda, if any thereto, as prepared by the St. Louis
Land Reutilization Authority, 1015 Locust Street, 12th Floor, St. Louis, Missouri 63101, and
the Engineers, hereby proposes to furnish at the price indicated on this Bid Proposal, all
technical personnel, labor, materials, equipment and services required to perform and
complete all work required for Underground Storage Tank Removal, Vacant Land (City
Block 937), 2130 Dr. Martin Luther King Drive, St. Louis, Missouri

Qualifications: In order for Bidder's Proposal to be considered for award of the contract,
the following qualification documents and details, executed where necessary, are submitted
herewith:

a. Contractor’'s Qualifications, including AIA Document 305 signed by an officer of the
company

b. If the Bidder is a partnership or joint venture, provide a copy of the partnership or
joint venture Contract.

c. The number of years Contractor has been engaged in construction work of a similar
nature to this project.
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d. List of full time on-site supervisory personnel to be engaged in the contract, their
name, title, resumes, references, length of service with Contractor's company,
specific experience including the size and dollar value of projects supervised for the
on site supervisor who will be responsible for the work under this project. The
identified supervisory official shall have complete authority to speak for and make
commitments for the Contractor. The supervisory official shall have a minimum of
five (5) years experience in projects of similar size and scope, and submit a list of
owner contacts for projects performed within that time frame.

e. A complete list of contracts performed by the Bidder involving work similar in nature,
scope or technical requirements to that required for this Project, including names,
addresses, telephone numbers and contact persons of the owners.

f. A detailed description of the means, methods or procedures that will be employed by
the Bidder in connection with the performance of the work on the Project.

g. Detailed project schedule for all work reflecting completion by January 31, 2012.

h. Evidence of Contractor's ability to obtain Performance and Payment Bond as
required by the Bid Documents, shown by a letter signed by the Contractor's
bonding company.

i. Evidence of Contractor's ability to obtain insurance as required by the Bid
Documents, shown by a letter signed by the Contractor’s insurance company, and
addressing specifically each item under the General Conditions, Section 30,
Insurance.

j-  Credentials and copies of licenses of the landfill site and operator to be used for
waste materials/debris.

k. Each Bidder shall (i) submit with its Proposal, a notarized statement describing any
citations and /or violations issued by any regulatory agency concerning performance
on previous contracts, (ii) briefly describe the circumstance(s) involving the job(s)
and citation(s)/ violation(s) and involved persons and agencies, (iii) discuss the
outcome(s) of any violation(s) and (iv) answer the question, “has your firm or its
agents been issued a Stop Work Order on any project within the last 24 months?” If
the answer to the questions is “yes”, provide details as specified above.

I. Each Bidder shall answer the question, “Are you now or have been in the past, a
party to any litigation or arbitration arising out of your performance of any contract?”
If the answer to the question is “yes”, provide details as specified in (1) above. You
shall describe any liquidated damages assessed against you within the last 24
months.

Failure to report properly or truthfully any of the required information in Section 2,
Qualifications, shall be considered sufficient cause for the Authority’s rejection of the
submitted Bid. In addition, the Authority reserves the right to take such steps as it
deems necessary to determine the ability of each Bidder to perform the work. The
Bidder shall provide to the Authority such additional information and data for this
purpose as the Authority may request. The Authority reserves the right to reject any
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bid or Bidder for any reason considered by the Authority to be relevant to the
Bidder’'s potential performance, including but not limited to the Authority’'s
investigation or consideration of the information submitted by such Bidder.

The Bidder has indicated, in figures, a Price for each of the separate items called for in the
Proposal, and has shown the Gross Sum (“Grand Total Bid”) in the place indicated in the
Proposal as the summation of said items.

In case of Discrepancy between the Gross Sum shown in the Proposal and that obtained by
adding the items of the work, the Bidder agrees that the sum of the items shall govern, and any
errors found in said Sum may be corrected by the Authority.

Unbalanced proposals on which the prices for some items are out of proportion to the prices for
other items will be considered as sufficient cause for the disqualification of a Bidder and the
rejection of its proposal.

The Bidder agrees that the Authority may reject its bid for any or no reason and award the
contract to another party, and hereby waives any claim of damages for said.

If written notice of acceptance of the above bid is mailed, telegraphed, faxed, or delivered to the
Bidder within ninety (90) calendar days after the opening thereof, or at any time thereafter
before this bid is withdrawn, the Bidder agrees to execute and deliver a Contract in the
prescribed form and to furnish the required bond and insurance within five working days after
the Contract is presented to it for signature.

Security in the sum of Dollars
(%) ) in the form of is submitted
herewith in accordance with the Instructions to Bidders.

Attached hereto is an affidavit of proof that the Bidder has not colluded with any person with
respect to this bid or any other bid submitted for this Contract.

The Bidder has submitted or has enclosed financial and experience statements in accordance
with the Bid Documents.

Receipt is hereby acknowledged of the following addenda:

Addendum No. Dated Acknowledged
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3. Prices: The following price breakdown must be filled out for the purpose of bid evaluation
and to establish a schedule of values for the work. Bidders are reminded that the goal of this
project is removal and proper disposal of one 2,000-gallon and two 7,000-gallon
Underground Storage Tanks, 5,500 gallons of water/gasoline, and up to 50 cubic tons of
hydrocarbon-impacted soil. The Grand Total Bid will be used in determining the selected
bidder, but it is likely that some bid items will not be included in the final contract. The
bid prices shall include all labor, materials, overhead, profit, insurance, taxes, fees, permits, etc.
to cover the finished work. Successful bidder agrees to:

Accomplish the scope-of-work in accordance with requirements of the Bid Document;
Maintain compliance with all regulatory requirements and accepted industry standards;
Follow the HASP to maintain a safe environment during performance of the work; and
Perform the scope-of-work in a manner that minimizes disruption to the site operations.

VVYY

LUMP-SUM PRICING:

Mobilization/Demobilization

Mobilize/demobilize required personnel and equipment to/from the site and set up necessary
features such as storage areas and sanitary facilities. Obtain all necessary local, state and/or
federal permits. Provide public utility clearance. Prepare and submit site-specific Health and
Safety Plan based on all applicable Occupational Safety and Health Administration (OSHA)
standards and regulations. Lump-sum price includes all labor, materials, profit, insurance, taxes,
and fees to complete the tank closure work as specified in Section 2.1 of the Bid Document.

$

UST Systems Closure

Remove one 2,000-gallon and two 7,000-gallon USTs and all associated piping. Lump-sum price
includes the following: characterize/profile tank contents; render tank atmospheres non-explosive
prior to removal; excavate and remove tanks and associated piping; stockpile excavated material for
characterization; properly clean and dispose tank components, residual product and/or sludge, and
wash rinsate; place imported-backfill material in the excavation to replace tank-void volume; and
re-place and compact acceptable overburden backfill material in excavation. Lump-sum price
includes all labor, materials, profit, insurance, taxes, and fees to complete the tank closure work
as specified in Section 2.2 of the Bid Document.

Excavate, Transport & Dispose Contaminated Soils

Characterize (includes profile acceptance) and excavate, load, transport and dispose hydrocarbon
impacted soil (assumed to be 250 tons) and backfill with 2-inch minus quarry rock (assumed 250
tons). Lump-sum price includes all labor, materials, profit, insurance, taxes, and fees to
complete the tank closure work as specified in Section 2.3 of the Bid Document.

$

GRAND TOTAL BID: $
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UNIT-RATE PRICING:

Unit rates will apply in addition to the lump-sum pricing for the following tasks. Add/deduct
pricing will adjust Grand Total Bid for actual site conditions versus what is assumed for individual
lump-sum pricing.

Disposal of Tank Contents
Provide unit-rate prices for removal, transportation, and off-site disposal of tank contents as specified in
Section 2.2.2 of the Bid Document.

Waste Disposal (Bulk Liquid) — Hazardous Liquid $ add/deduct per gallon
Waste Disposal — Hazardous Liquid $ add/deduct per 55-gallon drum
Waste Disposal — Hazardous Solid $ add/deduct per 55-gallon drum
Waste Disposal (Bulk Liquids) — Non-Hazardous $ per gallon

Waste Disposal — Non-Hazardous Liquid $ per 55-gallon drum

Waste Disposal — Non-Hazardous Solid $ per 55-gallon drum

Waste Disposal (Bulk Liquids) — Beneficial Re-Use $ per gallon

Waste Disposal — Beneficial Re-Use Liquid $ per 55-gallon drum

Disposal of Tank Pit Water

Provide a unit-rate per gallon price for removal, transportation, and proper off-site disposal of petroleum-
impacted water from the tank pit, and a lump-sum fee to characterize and profile the water for proper
disposal as specified in Section 2.2.2 of the Bid Document.

Characterizing and Profiling Fee $

Waste Disposal (Bulk Liquid) — Hazardous $ per gallon
Waste Disposal (Bulk Liquid) — Non-Hazardous $ per gallon
Waste Disposal (Bulk Liquid) — Direct Discharge $ per gallon

Excavation, Transportation, and Disposal of Additional Petroleum-Impacted Material
Provide a unit-rate per ton price for the excavation, transportation, and disposal of petroleum-
impacted soil as specified in Section 2.3 of the Bid Document.

Unit-Rate Per Ton — Special Waste Soils $ add/deduct

Placement of Additional Imported Backfill Material in Excavation
Provide a unit-rate per ton price for the transportation, placement, and compaction of additional
imported backfill material in onsite excavations as specified in Section 2.4 of the Bid Document.

Unit-Rate Per Ton $ add/deduct
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NOTE TO BIDDERS: Each unit item identified above shall include all costs to accomplish the
specified item (including necessary supervision, labor, equipment, applicable permits, taxes, etc.).
Please note that quantity estimates on the bid sheet are provided for bid comparison purposes
only. Payment will be based upon actual quantities as determined by Consultant (or their
representative’s) field observations and measurements.

ITEMIZED FEE SCHEDULE: Bidder will submit an itemized fee schedule with their Bid Form
indicating unit rates for labor, materials, and equipment for performing the UST work. The fee
schedule will become part of the subcontract agreement.

The contract resulting from this opportunity is subject to the Davis-Bacon Act, as amended (40
U.S.C. 276a to a—7) and as supplemented by Department of Labor regulations (29 CFR part 5,
“Labor Standards Provisions Applicable to Contracts Governing Federally Financed and
Assisted Construction”). Under this Act, contractors shall be required to pay wages to laborers
and mechanics at a rate not less than the minimum wages specified in a wage determination
made by the Secretary of Labor. In addition, contractors shall be required to pay wages not less
than once a week. The current prevailing wage determination issued by the Department of
Labor is provided in Appendix F-5.

BID EXECUTION:

Bidder agrees that the bid pricing will remain firm for a period of 60 calendar days following the bid-
closing time. The Bid Form will be executed by an authorized agent of the company binding the
Bidder to a legal subcontract agreement.

4. Subcontractors. The names and addresses of the major subcontractors who will be used
on the project are (use additional sheets as necessary):

Name Address Specialty

a.

The undersigned further declares that it has carefully examined the Bid Documents, plans,
specifications, and the job site, and has satisfied itself as to all quantities and conditions and
understands that in signing this proposal, it waives all right to plead any misunderstanding
regarding these documents and conditions.

The total fee proposed to accomplish all of the work indicated on the plans and specifications
shall be reflected in the above line item breakdown. In the event that there is some doubt as to
where a specific material or labor cost should be included, Contractor shall verify with the
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Authority or provide a written clarification as to the description of work included in a specific
category. This proposal shall be binding on all of the heirs, successors, assigns, executors, and
administrators of the undersigned.

Authorized Agent:

Title:

Signature:

Date:
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NON-COLLUSIVE AFFIDAVIT

State of Missouri )
)SS
City of St. Louis )

being first duly sworn, deposes and says:

That he/she is

of

. the party making the foregoing proposal or bid, that such proposal or bid is genuine and
not collusive or sham; that said bidder has not colluded, conspired, connived or agreed, directly,
or indirectly, with any bidder or person, to put in a sham bid or to refrain from bidding, and has
not in any manner, directly or indirectly, sought by Contract or collusion or communication or
conference, with any person, to fix the bid price of affiant or of any other bidder, or to fix any
overhead, profit or cost element of said bid price, or of that of any other bidder, or to secure any
advantage against the St. Louis Development Corporation, acting on behalf of the Planned
Industrial Expansion Authority of the City of St. Louis, or any person interested in the
proposed contract; and that all statements in said proposal of bid are true, that the prices quoted
in the attached bid are fair and proper and not tainted by any collusion, conspiracy and
connivance and place responsibility on, in addition to the bidder, its agents, representatives,
owners, employees, or parties in interest.

Signature of Bidder:

By:
subscribed and sworn to before me this day of
20 .

(Notary Public)

My Commission Expires:
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SAMPLE CONTRACT FORM

THIS CONTRACT, MADE THE day of , 2011, by between
hereinafter called the “Contractor’, and the Planned Industrial
Expansion Authority of the City of St. Louis, hereinafter called the “Authority”.

WITNESSETH: That the Contractor and the Authority, for the consideration stated
herein, mutually agree as follows:

ARTICLE 1: The Contractor shall furnish all supervision, technical personnel, labor,
material, machinery, tools, equipment and services, including utility and transportation services,
and perform and complete all work required for UNDERGROUND STORAGE TANK CLOSURE
AND REMEDIAL SOIL EXCAVATION, VACANT LAND (CITY BLOCK 937), 2130 DR.
MARTIN LUTHER KING JR. DRIVE, ST. LOUIS, MISSOURI.

ARTICLE 2: The Contract Price. The Authority will pay the Contractor for performance
of this Contract in current funds subject to additions and deductions as provided for in the
“Changes in Work” Section, GENERAL CONDITIONS, the sum of

($

)

ARTICLE 3: The executed Bid Documents will consist of the following:

a. This Contract

b. Project Manual

c. Signed Bid Proposal Form

d. Bid Bond

e. Non-Collusive Affidavit

f. Non-Collusive Affidavit-Subcontractor
g. Performance and Payment Bond

THIS CONTRACT, together with the other documents enumerated in Article 3 herein,
which said other documents are as fully a part of the Contract as if hereto attached or herein
repeated, form the Contract between the parties hereto. In the event that any provision of any
component part of this Contract conflicts with any provision of any other component part, the
provision of the component part first enumerated in this Article 3 shall govern, except as
otherwise specifically stated.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
in original copies on the day and year first above written.

SEAL: Planned Industrial Expansion
Authority of the City of St. Louis

ATTEST:

BY:

Rodney Crim
TITLE: Executive Director
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APPROVED FOR LEGAL FORM AND ADEQUACY:

JACQUELINE HARRIS Assistant City Counselor

SEAL:

(Contractor)
ATTEST:

BY:

TITLE:
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ACKNOWLEDGEMENT

STATE OF MISSOURI )
)SS
CITY OF ST. LOUIS )
On this day of , 2011, before me appeared Rodney Crim to me

personally known, who, being by me duly sworn, did say that he is the Executive Director of the
Planned Industrial Expansion Authority of the City of St. Louis, a public body corporate and
politic of the State of Missouri, and that the seal affixed to the forgoing instrument is the
corporate seal of said corporation, and said instrument was signed and sealed in behalf of said
corporation by authority of its Board of Commissioners, and said Rodney Crim acknowledged
said instrument to be the free act and deed of said corporation.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed my official seal in
the City and State aforesaid, the day and year first above written.

Notary Public

My Commission Expires:

STATE OF MISSOURI )
)SS
CITY OF ST. LOUIS )
On this of , 2011, before me personally appeared
to me personally known, who, being by me duly sworn, did say that he is
of . that the seal affixed to the foregoing instrument is the corporate

seal of said corporation, and said instrument was signed and sealed in behalf of said
corporation by authority of its Board of Directors, and said acknowledged said instrument to be
the free act and deed of said corporation.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed my official seal in
the City and State aforesaid, the day and year first above written.

NOTARY PUBLIC

My Commission Expires:
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1.

GENERAL CONDITIONS

DEFINITIONS

Wherever used in any of the Bid Documents, the following meanings shall be given to the terms
herein defined:

a.

The term “Contract” means the Contract executed by the Authority and the
Contractor, of which the General Conditions form a part.

The term “Authority”, “Local Authority”, or “Local Public Agency” means the St. Louis
Development Corporation acting on behalf of the Planned Industrial Expansion
Authority of the City of St. Louis, which is authorized to undertake this Contract.

The term “Contractor” means the person, firm or corporation, partnership or joint
venture, entering into the contract with the Authority to perform the work to be done
under this Contract.

The term “Contracting Officer” means the person within the Authority’s organization duly
authorized by the governing body thereof to administer contracts for and in the name of
the Authority. It does not necessarily mean the person executing this Contract. The
Authority will advise the Contractor of the name of the person or official who is
designated as the Contracting Officer.

The term “Engineer” means the Engineer in charge serving the Authority, its successor
or any other person or persons designated or employed by the Authority for the
purposes of directing of having charge of the work embraced in this Contract and/or
having provided technical documents. The Authority will advise the Contractor of the
name of the person or official who is designated as the Engineer.

The term “Bid Documents” means and shall include the following: Executed Contract,
Addenda (if any), Invitation for Bids, Instructions to Bidders, Signed Copy of the Bid,
Form of Bid Bond, Form of Non-Collusive Affidavits, Form of Performance and Payment
Bond, the General Conditions, the Exhibits, Special Conditions, Technical Specifications,
the Drawings, and all other documents listed in the Index of Bid Documents.

The term “Drawings” means the drawings listed under the “Schedule of Drawings”,
and/or included in the drawings obtained by the Contractor.

The term “Technical Specifications” means that part of the Bid Documents which
describes, outlines and stipulates the quality of any materials to be furnished: the quality
of workmanship required; and the manner and methods to be employed in the work to
be done under this Contract.

The term “Addendum” or “Addenda” means any changes, revisions or clarifications of
the Bid Documents which have been duly issued by the Authority to prospective Bidders
prior to the time of receiving bids.

The term “Work Day” shall refer to an eight (8) hour period, Monday through Friday,
excluding federal holidays, beginning no earlier than 6:00 AM and ending no later than
5:00 PM.
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COMMUNICATIONS

All notices, demands, requests, instructions, approvals, proposals, and claims must be
made in writing.

Any notice to or demand upon the contractor shall be sufficiently given if delivered at
the office of the Contractor stated on the signature page of the form of Bid Proposal (or
at such other office as the Contractor may, from time to time, designate in writing to the
Authority), or if deposited in the United States Mail in a sealed, postage-prepaid
envelope, or delivered with charges prepaid to any telegraph or delivery company for
transmission, in each case addressed to such office.

All papers required to be delivered to the Authority shall, unless otherwise specified in
writing to the Contractor, be delivered to the office of the St. Louis Development
Corporation, 1015 Locust Street, Suite 1200, St, Louis, Missouri 63101 (Attention: Chad
Howell), and any notice to or demand upon the Authority shall be sufficiently given if so
delivered or if deposited in the United States Mail in a sealed, postage prepaid
envelope, or delivered with charges prepaid to any telegraph or delivery company for
transmission to said Authority at such address, or to such representatives of the
Authority or to such other address as the Authority may, from time to time, subsequently
specify in writing to the contractor for such purpose.

SUPERINTENDENCE BY CONTRACTOR

Except where the Contractor is an individual and gives his personal superintendence to
the work, the Contractor shall provide a competent superintendent, (or more than one
superintendent if double shifts are performed) satisfactory to the Authority and the
Engineer, on the work at all times during working hours with full authority to act for it.
The Contractor shall also provide an adequate staff for the proper coordination and
expediting of work.

The Contractor shall lay out its own work and it shall be responsible for all work
executed by it under the Contract. It shall verify all figures and elevations before
proceeding with the work and will be held responsible for any error resulting from its
failure to do so.

SUBCONTRACTS

The Contractor shall not execute a Contract with any subcontractor or permit any
subcontractor to perform any work included in this Contract until it has submitted a non-
collusive affidavit from the subcontractor in substantially the form provided, has
submitted the subcontractor’s insurance certificate, and has received written approval of
such subcontractor from the Authority. Said approval shall in no way make the Authority
liable for any act or deed, or result of the use of, the Contractor’s subcontractor.

No proposed subcontractor shall be disapproved by the Authority except for cause.
The Contractor shall be fully responsible to the Authority for the acts and omissions of its

subcontractors, and of persons either directly or indirectly employed by them, as it is for
the acts and omissions of persons directly employed by it.
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d. The Contractor shall cause appropriate provisions to be inserted in all subcontracts
relative to the work to require compliance by each subcontractor with all provisions of the
Contract and Bid Documents.

e. Nothing contained in the Contract shall create any contractual relation between any
subcontractor and the Authority.

5. CONTRACTS

The Authority or other entities may award, or may have awarded, other contracts for additional
work at or near the project area, and the Contractor shall cooperate fully with such other
Contractors, by scheduling his own work with that to be performed under other Contracts as
may be directed by the Authority. The Contractor shall not commit or permit any act which will
interfere with the performance of work by any other Contractor as scheduled.

The laws of the State of Missouri shall govern the interpretation and enforcement of this
Contract.

This Contract constitutes the entire Contract between the parties with respect to the subject
hereof and neither has been induced to make or enter into this Contract by reason of any oral or
written Contract or representation other than as contained herein.

The failure of the Authority in any instance to insist upon strict performance of any of the terms
hereunder or to exercise any rights conferred herein shall not be construed as a waiver or
relinquishment to any extent of the right to assert or rely upon any such terms or rights on any
future occasion.

Financial records, supporting documentation, statistical records and all other records pertinent
to any activity under this contract shall be retained by the Contractor for a period of three (3)
years from the date of final payment under this contract.

6. SCHEDULING AND COORDINATION OF THE WORK

a. The Contractor shall be responsible for the proper scheduling of all work and for the
coordination of the operations of all trades, subcontractors, or material persons engaged
upon this Contract. It shall be prepared to guarantee to each of its subcontractors, the
locations and measurements which they may require for the fitting of their work to all
surrounding work.

b. The Contractor shall coordinate all of the work under this Contract with work to be done
by others.
C. The Contractor shall conduct its work so as not to interfere with functioning of existing

sewers. Extreme care shall be observed to prevent debris from entering existing sewers
as a result of his work. This section “c” shall not apply to sewers which are currently
unused, are not to be used in the future, and are to be demolished as part of this
contract.

d. The Contractor shall make allowance for and pay for all incidental and overhead
expense of coordinating its work and work by others.

Underground Storage Tank Removal, Vacant Land (City Block 937), 2130 Dr. Martin Luther King Jr. Drive, 31
St. Louis, Missouri




e. The work must be scheduled and accomplished in stages as approved by the Engineer.
7. RESPONSIBILITIES OF CONTRACTOR

Except as otherwise specifically stated in the Bid Documents and Technical Specification, the
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, heat,
power, transportation, superintendence, temporary construction of every nature, charges, levies,
fees, permits, or other expenses and all other services and facilities of every respect and within
the specified time.

If, through acts of neglect on the part of the Contractor, any other Contractor or any
subcontractor shall suffer loss or damage on the work, the Contractor shall settle with such
other Contractor or subcontractor by Contract or arbitration, if such other Contractor or
subcontractor will so settle. If such other Contractor or subcontractor shall assert any claim
against the Authority on account of any damage alleged to have been so sustained, the
Authority will notify this Contractor, who shall defend at this own expense any suit based upon
such claim, and, if any judgment or claims against the Authority shall be allowed, the Contractor
shall pay or satisfy such judgment or claim and pay all costs and expenses in connection
therewith.

Contractor acknowledges that the work is to be performed in strict conformance with all means,
methods and procedures specified in the Contract Documents (including but not limited to any
disposal procedures, wrecking or abatement methodologies or dust mitigation and control
requirements set forth therein). Contractor agrees that alternative methods and procedures to
those that are specified in the Contract Drawings will not be allowed, even if they are otherwise
permitted by applicable law, regulation or industry practice. The Contract Price will not be
increased, and the Time for Completion will not be extended, based on any claim by the
Contractor that it expected or assumed it could employ different or alternative means, methods
or procedures from those required by the Contract Documents, regardless of whether such
different or alternative means, methods or procedures are or have been permitted on other
projects (whether by the Authority or any other entity) or are or have been allowed by any
applicable law or regulation or any industry custom, standard or practice.

In addition, Contractor acknowledges, that except for those means, methods or procedures that
are specified in the Contract Documents, Contractor is solely responsible to develop, determine
and implement such means, methods and procedures as are required to perform the work in a
full, timely, complete and proper fashion, in accordance with all requirements of the Contract
Documents and applicable law. In this regard, Contractor represents that it has visited the
Project site, has examined carefully all of the Contract Documents, has reviewed all reports and
other information relating to the conditions at the Project site that have been identified to the
Contractor in connection with the solicitation or submission of the Contractor's bid and the
negotiation of this Contract, and has made a reasonably thorough inspection of the Project site
(during which inspection the Contractor has correlated its personal observations with the
requirements of the Contract Documents and has acquainted itself with all physical and
observable conditions under which the work will be performed). Based on the foregoing, the
Contractor assumes responsibility for (and shall not be entitled to any increase in the Contract
Price or extension of the Time for Completion or to any other damages or additional
compensation based on) any conditions at the site that the Contractor reasonably should have
anticipated or detected, based on the information made available to the Contractor prior to the
execution of the Contract (including a reasonably thorough inspection of the Project site).
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Specifically in this regard, Contractor acknowledges and agrees that the Contract Price will not
be increased, and the Time for Completion will not be extended, based on any expectation or
assumption by Contractor that any particular means, methods, procedures or sequences could
be employed in connection with the work (other than those specified in the Contract Documents)
if the reason such means, methods, procedures or sequences cannot be employed, is a
condition that was observable by, or disclosed to, the Contractor prior to the execution of this
Contract.

8 BID DOCUMENTS AND DRAWINGS

The Authority, if requested by the Contractor, will furnish the Contractor, without charge, up to
six (6) copies of the Bid Documents, including Technical Specifications and Drawings.
Additional copies requested by the Contractor will be furnished at cost.

9. JOB OFFICES

The Contractor may provide such job site offices as needed for this project at its sole expense.
Authority must approve of its location on site.

10. PAYMENTS TO CONTRACTOR

i Partial Payments

a. The Contractor shall prepare its requisition for partial payment, as described in
“Process” Section 8 (page 21), as of the last day of the month and submit it, with
the required number of copies, to the Engineer for approval. The amount of the
payment due the Contractor shall be determined by deducting from the total
value of work complete to date, (1) ten percent (10%) of the total amount, to be
retained until final payment and (2) the amount of all previous payments. The
total value of work complete to date shall be based on the estimated quantities of
work completed and on the unit price and lump sum amounts contained in the
Bid Documents. Copies of all contractor and subcontractor invoices and
documentation shall be available for inspection by the Engineer.

The Contractor, upon payment by the Authority, shall within ten (10) calendar
days issue payment to all subcontractors and suppliers owed monies for that
monthly payment period.

b. Monthly or partial payments made by the Authority to the Contractor are monies
advanced for the purpose of assisting the Contractor to expedite the work of
construction. All material and completed work covered by such monthly or partial
payments shall remain the property of the Contractor and he shall be responsible
for the care and protection of all materials and work upon which payments have
been made. Such payments shall not constitute a waiver of the right of the
Authority to require the fulfillment of al terms of the Contract and the delivery of
all work embraced in this Contract complete and satisfactory to the Authority in
all details. Retainage on this Project may at the option of the Authority be
reduced to five percent (5%), once the Project has reached a minimum of ninety-
five percent (95%) completion.
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i, Final Payment

a. After final inspection and acceptance by the Engineer and the Authority of all
work under Contract, the Contractor shall prepare its requisition for final
payment, as described in “Appendix to the Instructions to Bidders VIII" on page
24, which shall be based upon the carefully measured or computed quantity of
each item of work at the applicable unit prices and/or lump sums stipulated in the
Contract. Contractor and all subcontractors agree that the Authority’s measured
or computed quantities will control with respect to payment.

The total amount of the final payment due the Contractor under this contract shall
be the amount computed as described above less all previous payments.

Final payment to the Contractor shall be made subject to its furnishing the
Authority with a release in satisfactory form of all claims against the Authority
arising under and by virtue of its contract, other than such claims, if any, as may
be specifically excepted by the Contractor from the operation of the release as
provided under Section 15 DISPUTES, GENERAL CONDITIONS.

b. The Authority, before paying the final estimate, may require the Contractor to
furnish releases or receipts from all subcontractors having performed any work
and all persons having supplied materials, equipment and services to the
Contractor, if the Authority deems the same necessary in order to protect its
interest. The Authority, however, may make payment in part or in full to the
Contractor without requiring the furnishing of such releases or receipts and any
payments so made shall in nowise impair the obligations of any surety or sureties
furnished under this Contract.

C. Withholding of any amount due the Authority under the section entitled
“Liquidated Damages” in the SPECIAL CONDITIONS, shall be deducted from the
final payment due the Contractor.

iii. Withholding Payments

The Authority may withhold from any payment otherwise due the Contractor so much as
may be necessary to protect the Authority, and if it so elects, may also withhold any
amounts due from the contractor to any subcontractors or material dealers, for work
performed or material furnished by them. The foregoing provisions shall be construed
solely for the benefit of the Authority and will not require the Authority to determine or
adjust any claims or disputes between the Contractor and his subcontractors or material
dealers, or to withhold any monies for their protection unless the Authority elects to do
so. The failure or refusal of the Authority to withhold any monies from the Contractor
shall in nowise impair the obligations of any surety of sureties under any bond or bonds
furnished under this Contract. The Authority at its option and expense may additionally
utilize escrow agents for the disbursement of funds, and/or make joint payments to
contractor and subcontractor as it deems necessary.

The Authority may withhold an appropriate amount of payment of a monthly estimate if
the Contractor should fail to comply with any of the requirements set forth in the
Contract. In addition, if the Contractor employs the services of other persons to execute
any specific portions of work included in this Contract, the Contractor shall make
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11.

Contract to make monthly payments thereto. If any person so employed presents to the
Authority evidence that such monthly payments have not been made, whereupon an
investigation reveals the evidence to be true, then the Authority may withhold payment to
the Contractor until such time as a Contract, satisfactory to the Authority, has been
reached between the Contractor and the person employed.

To ensure that the obligations under subcontracts awarded to subcontractors are met,
the Authority will review the Contractor’s efforts to promptly pay subcontractors, vendors
or suppliers for work performed in accordance with the executed subcontracts. The
contractor shall pay subcontractors, suppliers and vendors, including MBE/WBEs their
respective subcontract amount within 10 calendar days after the contractor receives
payment from the Authority for the items performed by the subcontractors. The
contractor shall provide the subcontractors with a full accounting to include quantities
paid and deductions made from the subcontractor’'s partial payment at the time the
check is delivered. Failure to do so without cause may result in an amount equal to the
amount owed the subcontractor, vendor or supplier, plus 10% of the amount, being
withheld by the Authority from the contractor on the next partial payment. Said amount
will continue to be withheld by the Authority until the subcontractor is paid the amount
due plus interest equal to the prime rate plus 1.5%. Notification from the subcontractor
that payment has been received will be required if this clause is invoked. The Authority
may require the contractor to certify the amount paid to subcontractors.

Payments Subject to Submission of Certificates

Each payment to the Contractor by the Authority shall be made subject to submission by
the Contractor of all written certifications required of him and his subcontractors by the
section entittled CONTRACTOR’S CERTIFICATES under GENERAL CONDITIONS, and
as elsewhere required in the Bid Documents.

CHANGES IN THE WORK

The Authority may make unilateral changes in the scope of the work required to be
performed by the Contractor under the Contract, by making additions thereto, or by
omitting work therefrom, without invalidating the Contract, and without relieving or
releasing the Contractor from any of its obligations under the Contract or any guarantee
given by it pursuant to the Contract provisions, and without affecting the validity of the
guaranty bonds, and without relieving or releasing the surety or sureties of said bonds.
All such work shall be executed under the terms of the original Contract unless it is
expressly provided otherwise.

Except for the purpose of affording protection against any emergency endangering life or
property, the Contractor shall make no change in the materials used, or in the specified
manner of work, or supply additional labor, services or materials beyond that actually
required for the execution of the Contract, unless in pursuance of a written order from
the Authority authorizing the Contractor to proceed with the change. No claim for an
adjustment of the Contact Price, will be valid unless so ordered by the Authority in
writing.

If applicable unit prices are contained in the Contract (established as a result of either a
unit price bid or a Supplemental Schedule of Unit Prices) the Authority may order the
Contractor to proceed with desired changes in work, the value of such changes to be
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determined by the measured quantities involved and the applicable unit prices specified
in the Contract; provided that, the net value of all changes does not increase or
decrease the original total amount shown in the Contract by more than ten percent
(10%) in accordance with the section entitled UNIT PRICES under INSTRUCTIONS TO

BIDDERS.

d. If applicable unit prices are not contained in the Contract, or if the total net change
increases or decreases the total Contract Price more than ten percent (10%), the
Authority shall, before ordering the Contractor to proceed with desired changes, request
an itemized proposal from it covering the work involved in the change after which the
procedure shall be as follows:

Q) If the proposal is acceptable the Authority will prepare the change order in
accordance therewith for acceptance by the Contractor; and

(2) If the proposal is not acceptable and prompt agreement between the two parties
cannot be reached, the Authority may order the Contractor to proceed with the
work on a cost-plus-limited basis. A cost-plus-limited basis is defined as the net
cost of the labor, materials, and equipment plus fifteen percent (15%) of said net
cost to cover all overhead and profit, the total cost not to exceed a specified limit.

The net cost of the Contractor’s labor is defined as: the basic hourly rate
plus fringe benefits payments. The property damage, liability and
workmen’s compensation insurance premiums, unemployment insurance
contributions, and social security taxes on this cost-plus-limited basis work
will be included in the payment for overhead.

The net cost of the materials used is defined as the actual cost of such
materials delivered to the job site and incorporated in the work.

The net cost of the equipment used is defined as the hourly operating cost
of said equipment, times the actual time required to move equipment to and
from the site of extra work (if necessary) plus the actual operating time
spent on the extra work.

The hourly operating cost shall apply only to equipment that is already on
the job. Equipment required to be brought to the job solely for this extra
work will be paid for a minimum of one day operating time plus delivery
charges.

iv.  No additional allowance will be made for general superintendence, the use
of small tools, or other costs for which no specific allowance is herein
provided.

e. Each change order shall include in its final form:

QD) A detailed description of the change in work.

(2) The Contractor’s proposal (if any) or a conformed copy thereof.
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12.

13.

3) A definite statement as to the resulting change in the contract price and/or
time.

(4) The statement that all work involved in the change shall be performed in
accordance with contract requirements except as modified by the change order.

CLAIMS FOR EXTRA COST

If the Contractor claims that any instructions by Drawing or otherwise involve extra cost
or extension of time, it shall, within ten calendar days after the receipt of such
instructions, and in any event before proceeding to execute the work, submit its protest
thereto in writing to the Authority stating clearly and in detail the basis of its objections.
No such claim will be considered unless so made.

Any discrepancies which may be discovered between actual conditions and those
represented by the Drawings and maps shall at once be reported to the Authority and
work shall not proceed except at the Contractor’s risk, until written instructions have
been received by it from the Authority.

If, on the basis of the available evidence, the Authority determines that an adjustment of
the Contract Price and/or Time is justifiable and equitable, the procedure shall then be
as provided in Section 11, CHANGES IN THE WORK of the GENERAL CONDITIONS.
TERMINATION, LIQUIDATED DAMAGES, DELAYS, AND SUSPENSIONS

Termination of Contract.

(i) Cause: If the Contractor refuses or fails to prosecute the work with such
diligence as will ensure its completion within the time specified in these Bid
Documents, or as modified as provided in these Bid Documents, the Authority by
written notice to the Contractor, may terminate the Contractor’s right to proceed
with the work. Upon such termination, the Authority may take over the work and
prosecute the same to completion, by contract or otherwise, and the Contractor
and his sureties shall be liable to the Authority for any additional cost incurred by
the Authority in its completion of the work, and they shall also be liable to the
Authority for liquidated damages for any delay in the completion of the work, as
provided below. If the Contractor's right to proceed is so terminated, the
Authority may take possession of and utilized in completing the work such
materials, tool, equipment, and plant as may be on the site of the work and
necessary therefore. Contractor shall not be relieved of liability for damages
sustained by the Authority as a result of breach of this Contract by Contractor,
and the Authority may withhold payment to the Contractor for the purpose of set-
off until such time as the exact amount of damages due the Authority from the
Contractor is determined.

(if) Convenience:  The Authority may additionally terminate this Contract at
any time for any reason by notice in writing from the Authority to the Contractor.
Said termination shall be effective immediately upon Contractor receipt of such
notice. In the event of termination of this Contract by the Authority, Contractor
shall be entitled to receive compensation for any satisfactory work completed by
Contractor through the effective date of termination. In no event shall Contractor
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have a claim for loss or profit damages in the event of termination hereunder.
Rights to terminate hereunder shall be in addition to and without prejudice to any
other right or remedy.

b. Liguidated Damages for Delays.

If the work is not completed by January 31, 2012, as required by Section 1, TIME FOR
COMPLETION under SPECIAL CONDITIONS, including any extensions of time for
excusable delays as herein provided, the Contractor shall pay to the Authority as fixed,
agreed, and liquidated damages for each calendar day of delay, until the work is
completed and accepted, the amount as set forth in Section 2, LIQUIDATED DAMAGES
under SPECIAL CONDITIONS, and the Contractor and its sureties shall be liable to the
Authority for the amount thereof.

C. Excusable Delays.

The Contractor shall not be charged with Liquidated damages for any delays in the
completions of the work due:

1) To any acts of the Government, including controls or restrictions upon, or
requisitioning of materials, equipment, tools or labor by reason of war, National Defense,
or any other national emergency;

(2) To any acts of the Authority;

3) To causes not reasonably foreseeable by the parties to this Contract at the time
of the execution of the Contract which are beyond the control and without the fault or
negligence of the Contractor, including acts of God or of public enemy, acts of another
Contractor in the performance of some other contract with the Authority, fires, floods,
epidemics, quarantine, restrictions, strikes, freight embargoes, and weather of unusual
severity such as hurricanes, tornadoes, cyclones and other extreme weather conditions;
and

(4) To any delay of any subcontractor occasioned by any of the causes specified in
subparagraphs (1), (2), (3) and (4) of this paragraph “C” which directly affects the
Contractor’s ability to maintain his schedule.

Provided, however, that the Contractor promptly notifies the Authority within ten (10)
calendar days in writing of the cause of the delay. Upon receipt of such notification, the
Authority shall ascertain the facts and the cause and extent of delay. If, upon the basis
of the facts and the terms of this Contract, the delay is properly excusable, the Authority
shall extend the time for completing the work for a period of time commensurate with the
period of excusable delay, only to the extent that said period of excusable delay directly
affects the Contractor’'s ability to perform the work, and delays critical path activities
necessary for project completion.

No payment, compensation or adjustment of any kind (other than the extensions of time
provided for) shall be made to the Contractor for damages because of hindrances or
delays from any cause in the progress of the work, whether such hindrances or delays
be avoidable or unavoidable, and the Contractor agrees that it will make no claim for
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15.

compensation, damages or mitigation of liqguidated damages for any such delays and will
accept in full satisfaction for such delays said extension of time.

Suspension of Contract:

(1) The Authority may order the Contractor, in writing, to suspend, delay, or interrupt all
or any part of the work of this contract for a period of time that the Authority determines
appropriate for the convenience of the Authority.

(2) If the performance of all or any part of the work is, for an unreasonable period
of time suspended, delayed or interrupted (i) by an act of the Authority in the
administration of this contract or (i) by the Authority’s failure to act within the time
specified in this contract (or within a reasonable time if not specified) an adjustment shall
be made for any increase in the cost of performance of this contract (excluding profit)
necessarily caused by the unreasonable suspension, delay, or interruption and the
contract modified in writing accordingly. However, no adjustment shall be made under
this clause for any suspension, delay, or interruption to the extent that performance
would have been so suspended, delayed, or interrupted by any other cause, including
the fault or negligence of the Contractor, or for which an equitable adjustment is
provided for or excluded under any other term or condition of this contract.

(3) A claim under this clause shall not be allowed unless the claim, in an amount
stated, is asserted in writing as soon as practicable after the termination of the
suspension, delay, or interruption, but not later than the date of the final payment under
the contract;

ASSIGNMENT OR NOVATION

The Contractor shall not assign or transfer, whether by an assignment or novation, any
of its rights, duties, benefits, obligations, liabilities, or responsibilities under this Contract
without the written consent of the Authority; provided, however, that assignments to
banks, trust companies, or other financial institutions may be made without the consent
of the Authority. No assignment or novation of this Contract shall be valid unless the
assignment or novation expressly provides that the assignment of any of the
Contractor’s rights or benefits under the Contract is subject to a prior lien for labor
performed, services rendered, and materials, tools, and equipment supplied for the
performance of the work under this Contract in favor of all persons, firms, or corporations
rendering such labor or services or supplying such materials, tools, or equipment.

DISPUTES

All disputes arising under this Contract or its interpretation, whether involving law or fact
or both, or extra work, and all claims for alleged breach of contract shall within ten (10)
calendar days of commencement of the dispute, be presented by the Contractor to the
Authority for decision. All papers pertaining to claims shall state the facts surrounding
the claim in sufficient detail to identify the claim together with its character and scope.

In the meantime the Contractor shall proceed with the work as directed. Any claim not
presented within the time limit specified within this paragraph shall be deemed to have
been waived, except that if the claim is of a continuing character and notice of the claim
is not given within ten calendar days of its commencement, the claim will be considered
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only for a period commencing ten (10) calendar days prior to the receipt by the Authority
of notice thereof.

b. The Contractor shall submit in detail its claim and its proof thereof. Each decision by the
Authority will be in writing and will be mailed to the Contractor by registered or certified
mail, return receipt requested.

C. If the Contractor does not agree with any decision of the Authority, it shall in no case
allow the dispute to delay the work but shall notify the Authority promptly in writing that it
is proceeding with the work under protest, and it may then except the matter in question
from the final release.

16. TECHNICAL SPECIFICATIONS AND DRAWINGS

Anything mentioned in the Technical Specifications and not shown on the Drawings or shown
on the Drawings and not mentioned in the Technical Specifications shall be of like effect as if
shown on or mentioned in both. In case of difference between Drawings and Technical
Specifications, the matter shall be immediately submitted to the Engineer and the Authority,
without whose decision, said discrepancy shall not be adjusted by the Contractor, save only at
its own risk and expense.

17. REQUESTS FOR INFORMATION

It shall be the responsibility of the Contractor to make timely requests of the Authority for any
additional information not already in the Contractor's possession which should be furnished by
the Authority under the terms of this Contract, and which the Contractor will require in the
planning and execution of the work. Such requests must be submitted from time to time
immediately as the Contractor becomes aware of the need for supplementary information and
each shall be filed in ample time to permit appropriate action to be taken by all parties involved
so as to avoid delay. Each request shall be in writing, and list the various items and the latest
date by which each will be required by the Contractor. The first list shall be submitted within two
weeks after Contract award and shall be as complete as possible at that time. The Contractor
shall, if requested, furnish promptly any assistance and information the Engineer may require in
responding to these requests of the Contractor. The Contractor shall be fully responsible for
any delay in its work or to others arising from its failure to comply fully with provisions of this
Section.

18. MATERIAL AND WORKMANSHIP

a. Unless otherwise specifically provided for in the Technical Specifications, all
workmanship, equipment, materials and articles incorporated in the work shall be new
and the best grade of the respective kinds for that purpose. Where equipment,
materials, articles or workmanship are referred to in the Technical Specifications as
“equal to” any particular standard, the Engineer shall decide the question of quality and
equality.

b. The Contractor shall furnish at the earliest possible time to the Authority and the
Engineer for approval the manufacturer's detailed specifications for all machinery,
mechanical and other special equipment, which it contemplates installing together with
full information as to type, performance characteristics, and all other pertinent
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19.

information concerning all other materials or articles which the Contractor proposes to
incorporate in the work. (See Section — SAMPLES, CERTIFICATES AND TESTS,
GENERAL CONDITIONS).

Machinery, mechanical and other equipment, materials or articles installed or used
without such prior approval shall be at the risk of subsequent rejection.

Materials specified by reference to the number or symbol of a specific standard, such as
an ASTM standard, a Federal Specification or other similar standard, shall comply with
requirements in the latest revision thereof and any amendment or supplement thereto in
effect on the date of the bid opening, except as limited to type, class or grade, or
modified in such reference. The standards referred to, except as modified in the
Technical Specification, shall have full force and effect as though printed therein.

The Authority may require the Contractor to dismiss from the work any such company or
employee or employees as the Authority or the Engineer may deem incompetent, or
careless, or insubordinate, or otherwise detrimental to the satisfactory completion of the
project. In no event shall any entity or individual have a claim for loss or profit damages
in the event of termination hereunder.

SAMPLES, CERTIFICATES AND TESTS

The Contractor shall submit to the Engineer all material or equipment samples,
certificates, affidavits, etc., as called for in the Bid Documents or required by the
Engineer, promptly after award of the Contract and acceptance of the Contractor’s bond.
No such material or equipment shall be manufactured or delivered to the site, except at
the Contractor’s own risk, until the required samples or certificates have been approved
in writing by the Engineer. Any delay in the work caused by later or improper
submission of samples or certificates for approval shall not be considered just cause for
an extension of the contract time.

Each sample submitted by the Contractor shall carry a label giving the name of the
Contractor, the project for which it is intended, and the name of the producer. The
accompanying certificate or letter from the Contractor shall state that the sample
complies with contract requirements, shall give the name and brand of the product, its
place of origin, the name and address of the producer, and all specifications or other
detailed information which will assist the Engineer in passing upon the acceptability of he
sample promptly. It shall also include the statement that all materials or equipment
furnished for use in the project will comply with the samples and/or certified statements.
Certifications and tests to prove conformance with the Technical Specifications shall be
furnished and paid for by the Contractor, as requested by the Authority.

Approval by the Engineer (in conjunction with the Authority and its design team) of any
materials shall be general only and shall not constitute a waiver of the Authority’s right to
demand full compliance with Contract requirements. After actual deliveries, the
Engineer will have such check tests made as it deems necessary in each instance and
may reject materials, equipment and accessories for cause, even though such materials
and articles have been given prior general approval. If materials, equipment or
accessories which fail to meet check tests have been incorporated in the work, the
Engineer will have the right to cause their removal and replacement with proper
materials or to demand and secure such reparation by the Contractor as is equitable.
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20.

Except as otherwise specifically stated in the Contract, the costs of sampling and testing
will be divided as follows:

Q) The Contractor shall furnish without extra cost, including packing and
delivery charges, all samples required for testing purposes, or as directed
by the Engineer to be taken except those samples taken on the project by
the Engineer;

(2) The Contractor shall assume all cost of re-testing materials which fail to meet
contract requirements;

3) The Contractor shall assume all costs of testing materials offered in substitution
for those found deficient; and

(4) The Authority will pay all other expenses.
PERMITS AND CODES

The Contractor shall give all notices required by and comply with all applicable laws,
ordinances, and codes of federal, state, and local governments. All environmental
abatement, remediation, demolition and construction work and/or utility installations shall
comply with all applicable ordinances and codes, including all written waivers. Before
installing any work, the Contractor shall examine the Drawings and Technical
Specifications for compliance with applicable ordinances and codes and shall
immediately report any discrepancy to the Authority. Where the requirements of the
Drawings and Technical Specifications fail to comply with such applicable ordinances or
codes, the Authority will adjust the Contract by Change Order to conform to such
ordinances or codes (unless waivers in writing covering the difference have been
granted by the governing body or department) and make appropriate adjustment in the
Contract Price or stipulated unit prices.

Should the Contractor fail to observe the foregoing provisions and proceed with the
demolition, construction, and/or install any utility at variance with any applicable
ordinance or code, including any written waivers (notwithstanding the fact that such
installation is in compliance with the Drawings and Technical Specifications), the
Contactor shall remove such work without cost to the Authority, but a Change Order will
be issued to cover only any excess cost the Contractor would have been entitled to
receive if the change had been made before the Contractor commenced work on the
items involved.

The Contractor shall at its own expense, secure and pay to the appropriate department
of the local government the fees or charges for all permits, including permits for street
pavements, sidewalks, sheds, removal of abandoned water taps, sealing of house
connections, drains, pavement cuts, building, electrical, plumbing, water, gas,
demolition, abatement, and sewer permits, and other permits as required by the local
regulatory body or any of its agencies, including street and sidewalk easements and
closings.

The Contractor shall comply with applicable federal, state, and local laws and
ordinances governing the disposal of surplus excavation, materials, debris, and rubbish
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22.

on or off the Project Area and commit no trespass on any public or private property in
any operation due to or connected with the work embraced in this Contract.

The Contractor shall pay for securing all permits, inspection deposits, and charges,
required by the City of St. Louis and the Metropolitan St. Louis Sewer District, and notify
all parties concerned before proceeding with the required work.

CARE OF WORK

The Contractor shall be responsible for all damages to persons or property that occur as
a result of its fault or negligence in connection with the prosecution of the work, and shall
be responsible for the proper care and protection of all materials delivered and work
performed until completion and final acceptance, whether or not the same has been
covered in whole or in part by payments made by the Authority.

In an emergency affecting the safety of life or property, including adjoining
property, the Contractor, without special instructions or authorization from the
Authority, is authorized to act at the Contractor's discretion to prevent such
threatened loss or injury, and the Contractor shall so act. The Contractor shall
likewise act if instructed to do so by the Authority. Any compensation claimed by the
Contractor on account of such emergency work will be determined by the Authority as
provided in the Section — CHANGES IN THE WORK under GENERAL CONDITIONS.

The Contractor shall avoid damage as a result of its operations to existing
sidewalks, streets, curbs, pavements, utilities (except those which are to be
replaced or removed), adjoining property, etc., and it shall at its own expense
completely repair any damage caused by its operations.

The Contractor shall shore up, brace, underpin, secure, and protect as may be
necessary, all foundations and other parts of existing structures adjacent to, adjoining,
and in the vicinity of the site, which may be in any way affected by the excavations or
other operations connected with the work embraced in this Contract. The Contractor
shall be responsible for the giving of any and all required notices to any adjoining or
adjacent property owner or other party before the commencement of any work. The
Contractor shall indemnify and save harmless the Authority from any damages on
account of settlements or the loss of lateral support of adjoining property, and from all
loss or expense and all damages for which the Authority may become liable in
consequence of such injury or damage to adjoining and adjacent structures and their
premises.

ACCIDENT PREVENTION

The Contractor shall exercise proper precaution at all times for the protection of
persons and property and shall be responsible for all damages to persons or
property, either on or off the site, which occur as a result of its prosecution of the work.
The safety provisions of applicable laws and building and construction codes shall be
observed, and the Contractor shall take, or cause to be taken, such additional safety and
health measures as the Contractor may determine to be reasonably necessary.
Machinery, equipment and all hazards shall be guarded in accordance with the safety
provisions of the “Manual of Accident Prevention in Construction” published by the
Associated General Contractors of America, Inc., to the extent that such provisions are
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23.

not in conflict with applicable laws. The Contractor shall comply with all pertinent
provisions of the Contract Work Hours and Safety Standards Act as amended,
commonly known as the Construction Safety Act, as pertains to health and safety
standards, and all OSHA regulations and requirements.

The Contractor shall maintain an accurate record of all cases of death, occupational
disease, and injury requiring medical attention or causing loss of time from work, arising
out of and in the course of employment on work under the Contract. The Contractor
shall promptly furnish the Authority with reports concerning these matters upon written
request by the Authority.

The Contractor shall indemnify and save harmless the Authority from any claims for
damages resulting from personal injury and/or death suffered or alleged to have been
suffered by any person as a result of any work conducted under this Contract.

SANITARY FACILITIES

The Contractor shall, as needed, furnish, install, and maintain ample sanitary facilities for all
workers. As the needs arise, a sufficient number of enclosed temporary toilets shall be
conveniently placed as required by the sanitary codes of the State and local government.
Drinking water shall be provided from an approved source, so piped or transported as to keep it
safe and fresh and served from single service containers or satisfactory types of sanitary
drinking stands or fountains. All such facilities and services shall be furnished in strict
accordance with existing and governing health regulations.

24.

a.

25.

USE OF PREMISIES

The Contractor shall confine its equipment, storage or materials, and construction
operations to the areas described in the Technical Specifications and/or as shown on the
Drawings and as prescribed by ordinances or permits, or as may be directed by the
Authority, and shall not unreasonably encumber the site or public rights- of-way with its
materials and construction equipment.

The Contractor shall comply with all reasonable instructions of the Authority and the
ordinances and codes of the local government, regarding signs, advertising, traffic, fires,
explosives, danger signals, and barricades.

REMOVAL OF DEBRIS, CLEANING, ETC.

The Contractor shall, periodically or as directed by the Engineer during the progress of
the work, remove and legally dispose of all surplus material and debris, and keep the
Project Area and public rights-of-way reasonably clear. Upon completion of the work, he
shall remove all temporary construction facilities, debris and unused materials provided
for the work, and put the project area and public rights-of way in a neat and clean
condition. Trash burning on the site will not be allowed.

Upon completion of the work, or as directed by the Authority during the work, the
Contractor shall remove all temporary offices, structures and facilities from the site,
except for the fencing, the same to become his property, and leave the site of work clean
and in the condition required by the Contract.
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26. INSPECTION

a. All materials and workmanship shall be subject to inspection, examination, or test by the
Authority and the Engineer at any and all times during the work and at any and all places
where such work is carried on. The Authority shall have the right to reject defective
material and workmanship or require its correction. Unacceptable workmanship shall be
satisfactorily corrected by the Contractor.

If the Contractor fails to proceed at once with the correction of rejected workmanship or
defective material, the Authority may contract or otherwise have the defects remedied or
rejected materials removed from the Project Area and charge the costs of the same
against any monies which may be due the Contractor, without prejudice to any other
rights or remedies of the Authority.

b. The Contractor shall promptly furnish all materials reasonably necessary for any test
which may be required. (See Section — SAMPLES, CERTIFICATES AND TESTS, under
the GENERAL CONDITIONS, PART [.) All tests by the Authority will be performed in
such manner as not to delay the work unnecessarily and shall be made as described in
the Technical Specifications.

C. Neither inspection, testing, approval nor acceptance of the work in whole or in part, by
the Authority or its agents shall relieve the Contractor or his sureties of full responsibility
for materials furnished or work performed not in strict accordance with the Contract.

27. REVIEW BY THE AUTHORITY

The Authority, its authorized representatives and agents, and representatives of any
appropriately authorized government agencies shall, at all times have access to and be
permitted to observe and review all work, materials, equipment, payrolls, personnel records,
employment conditions, material invoices, and other relevant data and records pertaining to this
Contract, provided, however, that all instructions and approval with respect to the work will be
given to the Contractor only by the Authority through its authorized representatives or agents.

28. DEDUCTION FOR UNCORRECTED WORK

If the Authority deems it not expedient to require the Contractor to correct work not done in
accordance with the Bid Documents, an equitable deduction from the Contract Price will be
made by the Authority and subject to settlement, in case of dispute, as herein provided.

29. INSURANCE

a. The Contractor shall submit to the Authority for review and approval, evidence of its
Workers Compensation, Commercial General Liability, Builder's Risk, and Auto Liability
policies and shall similarly submit evidence of its Subcontractor's policies before each
commences work. The policies shall be scheduled on an approved form and shall be
kept in force until the Contractor’'s work is accepted and taken over by the Authority.
Contracts of insurance (covering operations under this Contract) which expire before the
Contractor’s work is accepted and taken over by the Authority, shall be renewed and
submitted to the Authority for its approval. All insurance policies carried during the life of
this Contract must be true “occurrence” policies, and shall contain no sunset provision.
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b. The Contractor shall purchase and maintain and require his Subcontractors to purchase
and maintain, in a Company or companies acceptable to the Authority, and name the
Authority and others as additional insured on such, insurance as will protect from claims
set forth below which may arise out of or result from the Contractor’s operations under
the Contract, whether the operations are performed by the Contractor or by any
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone
for whose acts any of them may be liable.

1. Claims under Workers’ Compensation and other similar laws which are
applicable to the work to be performed.

2. Claims for damages because of bodily injury, occupational disease or
sickness, or death of the Contractor’s employees.

3. Claims for damages because of bodily injury, sickness or disease, or death of
any person other than his employees.

4, Claims for damages which are sustained by any person as a result of the
following offenses: false arrest, libel, slander, invasion of privacy, discrimination,
and other personal injuries.

5. Claims for damages because of injury to or destruction of tangible property,
including loss of use resulting therefrom;

6. Claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance or use of any motor vehicle;

7. Claims for damages because of employee dishonesty by any of the Contractor’s
employees.

8. Claims involving contractual liability insurance.

C. The insurance required shall be written for not less than the following, or greater if

required by law:

1.

Commercial General Liability — combined single limit for bodily injury and
property damage of not less than $1,000,000 each occurrence, $2,000,000
annual aggregate. If the annual aggregate is exhausted, the contractor will be
required to reinstate the limits.

Such insurance shall include:

a) Premises/Operations;

b) Independent Contractor’s;

C) Products/Completed Operations to be maintained for two years
after final payment;

d) Contractual Liability, including both written and oral contracts;

e) Personal Injury Liability;

f) Explosion, Collapse, and Underground Hazards;

0) Sudden and Accidental Pollution;

h) Delete Care Custody & Control Exclusion.
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2. Comprehensive Automobile Liability:

Liability - $1,000.000
Personal Injury Protection — Statutory
Uninsured Motorists — Statutory

3. Workers’ Compensation — Statutory
Employer’s Liability - $1,000,000
4. Builders Risk

A “complete value” Form, issued for the full contract value as executed and
amended from time to time, with a “waiver-of-occupancy” endorsement.

Certificates of Insurance acceptable to the Authority shall be filed with the Authority
within five (5) working days of the date of Notice of Award. These Certificates shall
contain a provision that coverage afforded under these policies will not be cancelled,
non-renewed, or materially changed until at least thirty (30) days prior written notice has
been given to the Authority. The Certificates should include a positive statement
evidencing that these coverage amounts are included.

The minimum amount of coverage required or actual coverage carried shall not be
construed to limit the liability of the contractor or subcontractor.

All insurance policies shall be carried with financially responsible insurance companies
which are licensed admitted carriers in the state of Missouri, covered under the
guarantee fund, and approved by the Authority. All insurance companies must have the
following minimum qualifications as rated in the most recent edition of the Best's Key
Rating Guide:

1. A rating classification of “A-“ or better, and
2. A financial size category of “Class XIII” or larger.

All such companies shall have representatives in the metropolitan St. Louis area.

Due to the nature of and location of the work it is required that liability insurance policies
name the Planned Industrial Expansion Authority of the City of St. Louis, the City of
St. Louis, The State of Missouri, and the St. Louis Development Corporation, as
Additionally Insured. All polices shall contain a Waiver of Subrogation in favor of these
entities.

The insurance required to be carried for this project shall be job specific, and the
required coverage levels, including any annual aggregate, shall apply separately to this
project.  Certificates of Insurance shall specifically denote compliance with this
requirement.

The Contractor shall carry sufficient comprehensive insurance on its equipment at the
site of work on route to and from site to fully protect the Contractor; the Contactor shall
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require the same coverage of its Subcontractors. It is expressly understood and agreed
that the Authority and Engineer shall have no liability for damage to equipment.

j- The Contractor shall remain fully liable and responsible for all obligations under the Bid
Documents, whether or not the insurance provided by the Contractor is approved by the
Authority, and whether or not it is sufficient in amount, quality, or coverage to protect the
Contractor against such liability, and shall pay and make good all such obligations to the
full extent such insurance does not cover them.

K. Any insurance carried by the Authority and the St. Louis Development Corporation, and
their officers, agents, employees, successors and assigns which may be applicable,
shall be deemed to be excess insurance, and the Contractor's and Subcontractor's
insurance shall be deemed primary for all purposes despite any conflicting provision in
the Contractor's and Subcontractors’ policies to the contrary. The Contractor and
Subcontractors must provide an endorsement to their insurance policies stating that their
policies are primary.

All insurance policies carried by the Contactor and/or all Subcontractors under this
contract shall be presented in entirety to the Authority for review upon written or faxed
notice from the Authority within a maximum of five (5) working days from the date of said

notice.

m. The liability policies of the Contractor and Subcontractor shall not contain any provisions
which would exclude coverage for damage to that portion of any area where work is not
occurring.

n. The term Subcontractor shall mean any Subcontractor or Sub-subcontractor of any tier.

All subcontractors must comply with all the provisions of Section 132.Insurance.

0. To the fullest extent permitted by law, the Contractor and Subcontractors shall indemnify
and hold harmless the entities in Paragraph “g.”, and all agents and employees of any of
them from and against claims, damages, losses and expenses, including but not limited
to attorneys’ fees, arising out of or resulting from performance of the work including
violation of any applicable environmental law, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property including loss of use resulting therefrom, but only to the
extent caused in whole or in part by negligent acts or omissions of the Contractor,
Subcontractors, anyone directly or indirectly employed by them or anyone for whose
acts they may be liable, regardless of whether or not such claim, damage, loss or
expense is caused in part by a party indemnified hereunder. Such obligation shall not
be construed to negate, abridge, or reduce other rights or obligations of indemnity which
would otherwise exist as to a party or person described in this paragraph.

In claims against any person or entity indemnified under this paragraph by an employee
of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, the indemnification obligation under this
paragraph shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or Subcontractor under
Workers’ or Workmens’ Compensation Acts, Disability Benefit Acts or other employee
benefit acts.
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p. The Contractor shall identify upon written request by the Authority what loss control
service its insurance carrier is providing.

g. The Contractor and all Subcontractors will furnish a list of all claims on a quarterly basis
which are related to work performed by them for the Authority and will arrange for
meetings with the carriers to discuss specific claims if requested by the Authority. The
Contractor and Subcontractors shall advise the Authority if an entity other than the
carrier will handle claims.

30. INDEMNIFICATION

To the fullest extent permitted by law, the Contractor and Subcontractors shall indemnify and
hold harmless all the entities enumerated under General Conditions in Section 29, Paragraph
“g.”, and all agents and employees of any of them from and against claims, damages, losses
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the work including violation of any applicable environmental law, provided that
such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property including loss of use resulting therefrom, but
only to the extent caused in whole or in part by negligent acts or omissions of the Contractor,
Subcontractors, anyone directly or indirectly employed by them or anyone for whose acts they
may be liable, regardless of whether or not such claim, damage, loss or expense is caused in
part by a party indemnified hereunder. Such obligations shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a
party or person described in this paragraph.

In claims against any person or entity indemnified under this paragraph by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for
whose acts they may be liable, the indemnification obligation under this paragraph shall not be
limited by a limitation on amount or type of damages, compensation or benefits payable by or
for the Contractor or Subcontractor under Worker’s or Workmen’s Compensation Acts, Disability
Benefit Acts or other employee benefit acts.

31. PATENTS

The Contractor shall hold and save the Authority, the St. Louis Development Corporation, and
the City of St. Louis, their officers, and employees, harmless from liability of any nature of kind,
including costs and expenses, for, or on account of, any patented or unpatented invention,
process, article, or appliance manufactured for use in the performance of the Contract, including
its use by the Authority, unless otherwise specifically stipulated in the Technical Specifications.

32. WARRANTY OF TITLE

No material, supplies, or equipment for the work shall be purchased subject to any charted
mortgage or under a conditional sale or other Contract by which an interest therein or in any
part thereof is retained by the seller or supplier. The Contractor shall warrant good title to all
materials, supplies, and equipment installed or incorporated in the work, and, upon completion
of all work, shall deliver the same together with all improvements and appurtenances
constructed or placed thereon by it to the Authority free from any claims, liens, or charges. No
Contractor or any person, firm or corporation furnishing any material or labor for any work
covered by this Contract shall have any right to impose a lien upon any structure, improvement
or appurtenance thereon. Nothing contained in this paragraph, however, shall defeat or impair
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the right of persons furnishing materials or labor to recover under any bond given by the
Contractor for their protection, or any rights under any law permitting such persons to look to
funds due the Contractor in the hands of the Authority. The provisions of this paragraph shall
be inserted in all subcontracts and material contracts and notice of its provisions shall be given
to all persons furnishing materials for work when no formal contract is entered into for such
materials.

33. GENERAL WARRANTY

Neither the final certificate of payment nor any provisions in the Contract nor partial or entire use
of the clearance, improvements or products of the work embraced under this Contract by the
Authority or the public or other recipient thereof shall constitute an acceptance of work not done
in accordance with the Contract, or relieve the Contractor of liability in respect to any express
warranties or responsibility for faulty materials or workmanship. The Contractor shall promptly
remedy any defects in the work and pay for any damage to other work resulting therefrom which
shall appear within a period of one (1) year from the date of final acceptance of the work. The
Authority will give notice of defective materials and work with reasonable promptness.

34. SIGNS

Subject to prior approval of the Authority as to the size, design, type and location, and to local
regulations, the Contractor or subcontractor may erect temporary signs for purposes of
identification and controlling traffic. The Contractor shall furnish, erect and maintain the signs
and signage as may be required by Safety Regulations and necessary to safeguard life and
property. The Contractor shall furnish a bulletin board in prominent location in full view of its
employees. The Contractor shall install standard steel “No Trespassing” signs every 100’ on
the construction fence, facing the exterior. Lettering on signage shall be not less than 9” in
height.

35. LABOR / MANAGEMENT RELATIONS

The Contractor shall cooperate in connection with the coordination of working relationships
between management and labor in the work included under this  Contract, with appropriate
labor organizations whose members may be or may become involved in such construction,
subject to normal business consideration and all applicable Federal, State, and local laws,
relating to labor/management relations, including the right of a majority of employees to
designate a bargaining representative.

36. SALVAGE

The Contractor shall have the right to salvage building contents and materials. Salvage of
building contents and materials shall in no way impact the schedule. Since the site and
buildings cannot be fully secured from vandalism or theft, the Authority does not warrant that
any building contents or materials, etc. present during walk through or at time of bid will be
present for salvage at the time when demolition activities commence. On site sales of building
contents or materials are expressly prohibited, as is access to the Demolition Area by the
general public.
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37. A.D.A. COMPLIANCE

The Authority does not discriminate against persons with disabilities. The Americans with
Disabilities Act (A.D.A) prohibits discrimination based on disability. Contractors with the
Authority must comply with the Act. The Authority may verify such compliance as it deems
appropriate. Failure to comply with the A.D.A may result in the revocation of the contract.

38. PURCHASES EXEMPT FROM SALES TAX

Purchases of tangible personal property and materials to be incorporated into or consumed in
the construction of this project are not subject to Missouri sales tax and may be made on a
sales tax-exempt basis. Said purchases may not be made until a Notice to Proceed is
forthcoming from the Executive Director of the Authority of his designee will furnish the
Contractor awarded this contract an Exemption certificate authorizing such purchases for the
project be on a sales tax-exempt basis. The Contractor shall forward a copy of the Exemption
Certificate to all subcontractors, and any contractor or subcontractor purchasing materials shall
present a copy of such Exemption certificate to all material suppliers as authorization to
purchase all tangible personal property and materials to be incorporated into or consumed in the
construction of this project and no other on a sales tax-exempt basis. The purchasing
contractor shall retain all invoices for property purchased under the Exemption Certificate for a
period of five years from completion of the project.

The Exemption Certificate will remain in force until the expiration date indicated thereon. No
purchasing contractor shall make any sales tax-exempt purchases for this project after the
expiration date or any extension thereof. The Contractor will request in writing to the President
of the Board of Public Service at least thirty (30) days prior to the expiration date in effect for the
Exemption Certificate any extension to the expiration date that may be required to complete the
project. Purchases made pursuant to this section shall be in accordance with all applicable laws
and regulations including Section 144.062 of the Missouri Revised Statutes and Missouri
Department of Revenue Administrative Regulation 12 CSR 10-3.388.

39. NOTICE TO PROPERTY OWNERS

The Contractor shall give due notice in writing at a reasonable length of time in advance of the
work to all owners and occupants, and also to all persons who as agents, or otherwise, may be
in charge of any building, or other property, streets, gas, or water pipes, conduits, tracks, or
other utilities that may or might be affected by his operations and the Contractor shall allow all
such persons or companies, ample time to take all such measurements as may be deemed
necessary for the proper protection, or adjustment, of their property and shall not cause any
hindrance to, or interference’s with, any such persons, companies, or the employees thereof,
engaged in carrying out such protection , or adjustment work.

40. SATURDAY / SUNDAY WORK

No work or labor shall be performed under this contract on Saturday or Sunday except in an
emergency, or matter of urgent necessity arising in connection therewith, and the Authority, in
its sole discretion, shall determine whether such emergency or necessity exists. Contractor
shall submit, in writing, any request for work or labor to be performed under this contract on
Saturday or Sunday to the Authority. The Contractor shall be responsible for any and all costs
associated with the performance of any work or labor on Saturday or Sunday.
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SPECIAL CONDITIONS
1. TIME FOR COMPLETION

a. The work which the Contractor shall be required to perform under this Contract shall be
completed no later than January 31, 2012. Any claims for extra days shall be made in
writing to the Authority within ten (10) calendar days of Contactor's knowledge of the
need for extra days, but in no case shall claims be made less than 10 calendar days
prior to the completion date as established in the Notice to Proceed. It is anticipated that
Notice-to-Proceed will be issued within 30 days after written approval from the Authority.

b. Commencement, Prosecution and Completion: Work under this contract shall be
started within a period of one week after date of written notice to proceed, and shall be
completed within the required working time after such notice as set forth in the “Special
Conditions, Time for Completion.”

When applicable, contract time based on CALENDAR DAYS shall be the number of
consecutive calendar days stated in the contract starting on the date indicated in the
official “Notice to Proceed” letter including weekdays, Saturdays, Sundays and Holidays.

No work or labor shall be performed under this contract on Sunday, except in
matters of emergency, and the Authority shall determine whether such an emergency or
necessity exists. Saturday work will be permitted when reasonable effort has been
made to perform work during the regular workweek and when, in the opinion of the
Engineer, it is necessary. The Contractor shall notify the Engineer 48 hours in advance
of his desire to perform work on Saturday so arrangements may be made for
inspection of said work. The decision of the Engineer shall be considered as final.

In the event of failure on the part of the Contractor to complete the work within the time
specified above, the Contractor shall pay the Authority, as liquidated damages the
amount set forth in the Information for Bidders, for each day (Saturdays, Sundays and
Legal Holidays excepted, unless otherwise specified in the contract) of delay until the
work is completed and accepted.

In general, the Authority will suspend count of contract time for the following reasons:

1. STRIKES. Whether such strikes are now in existence or occur subsequent
to the date of the contract.
2. Delays caused by delivery of equipment. Failure on the part of the

Contractor to make timely submittals or to place orders in a timely manner
will not be considered.

3. Act of God, fire, or other cause over which the Contractor has no control
and could not reasonably anticipate.
4, If the contract work is weather sensitive, lost days due to weather will only

be considered if such conditions are encountered that exceed or the 10-
year National Weather Service average for said conditions and those
conditions affect the current major operation of the project. Weather
information will be documented on Bi-Weekly Progress Reports, which
are prepared by the Project Engineer.
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2.

In case the final value of all work performed exceeds the original contract amount, an
extension in the calendar days will be granted to the Contractor. The extension will
be made by increasing the contract time in the same ratio as the total final cost of all
work performed under the contract dears to the total amount of the original contract. For
a combination of projects awarded as a single contract, the extension will be made in a
similar manner and on the basis of the total final cost of the combination in relation to the
total amount of the original contract. If it can be definitely established that the extra work
was of such character that it required more time than is indicated by the money value,
the actual number of calendar days required may be allowed.

LIQUIDATED DAMAGES

The Contractor and its Sureties shall be liable for and shall pay to the Authority one thousand
dollars ($1,000.00) as fixed, agreed and liquidated damages for each calendar day of delay
from the completion date established in the Notice to Proceed, as is determined by the above
Time for Completion, or as modified in accordance with Section 11, Changes in the Work under
the General Conditions until such work is satisfactorily completed and accepted (final
completion). Substantial completion/beneficial occupancy shall not alleviate the Contractor’s
liability for liquidated damages.

3.

a.

e.

EQUAL EMPLOYMENT OPPORTUNITY — GENERAL

In order to carry out the intent of all equal employment opportunity provisions, the
Contractor shall, before the award of the Contract for the work herein, meet with the
Authority’s designee, to arrange for affirmative action by the Contractor and his
Subcontractors, in employment, purchasing and the utilization of businesses and
enterprises.

Failure to provide for, and to carry out, such affirmative action programs shall be
grounds for refusal to award the Contract, and/or for termination of the Contract by the
Authority.

Failure to provide to the Authority on forms furnished by the Authority, EEO monthly
reports, shall be grounds for termination by the Authority.

The Contractor shall also submit the following to the Authority at such times as
requested by the Authority:

Q) a copy of the Contractor’s Personnel Application Form;

(2) a definitive and detailed Job Description for each position
utilized under the contract;

3) a copy of the Pay Ranges and Salary Scales which the
Contractor follows for each position;

(4) a copy of the Contractor’s current personnel policies.
The Contractor will make full effort and document said effort to recruit employees from

within the boundaries of the City of St. Louis (with a special emphasis on areas within
the City which are to be directly served by the project activity to be funded).
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f. The Contractor shall employ in a position a lower income area of resident if otherwise
eligible for the position, and if that position is vacant.

g. The Contractor shall maintain files on applicants for jobs, by job titles, a list of lower
income residents who applied for jobs, and lists of City residents who applied for jobs,
but were rejected and why they were rejected.

4, MAYOR’S EXECUTIVE ORDER

The Contractor shall comply with the Executive Order of The Mayor of the City of St. Louis,
dated April 11, 1997, as reissued and extended, a copy of which is included in this manual and
is part of the Bid Documents (see Appendix F-3).

5. WORK SAFE PLAN

The Contractor will be required to prepare and follow a formal written safety program for each
major activity of work, which represents the preventative efforts that will be instituted by the
Contractor to protect workers and others from accidents. This plan shall parallel the project
schedule activity flow, and predetermine the hazards inherent with each activity, along with
preventative measures that will be taken by the Contractor. The Contractor shall require all
subcontractors to maintain a formal safety program, or follow the Contractor’s program.

Contractor agrees to comply with all applicable federal, state and city laws, ordinances, rules
and regulations for the safety of persons or property in the performance of the Work including,
but not limited to, the requirements of the Occupational Safety and Health Act of 1970, and
amendments and regulations promulgated and issued pursuant thereafter.

Contractor shall provide sufficient, safe, and proper facilities, labor and material needed for the
access and inspection of Contractor's Work by the Authority and other subcontractors or
consultants.

Contractor agrees to comply with the “Hazard Communications Standard” of the Occupational
Safety and Health Administration. To the extent required by such standard, Contractor will
adopt and implement a written hazard communication program to protect its employees and
others from potential exposure of hazardous chemicals in it possession at the job site, warning
and handling labels for such chemicals, and material safety data sheets for such chemicals to
the Authority for its records upon written request by the Authority. Formal written safety
programs shall additionally be provided to the Authority for its records upon written request by
the Authority.

Contractor shall furnish a written designation of a representative responsible for implementation
and enforcement of Contractor's safety program. This representative shall be at the site
whenever contract work is being performed.

6. TEMPORARY FACILITIES

Temporary services and facilities, including utilities, construction and support facilities, security
and protection will be the responsibility of the Contractor.
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7. REPORTS AND DOCUMENTATION

The Contractor shall be required to deliver reports and documents to the Authority’s onsite
representative as required. Reports required include, but are not limited to, the following:

Daily Log Report

Weekly Manpower Report

Weekly Schedule Update

Worker Turnover Report/Weekly

Payroll Documentation and Certification /Prevailing Wage/Weekly
8. PROJECT MEETINGS

a. Conduct weekly progress meetings at the Project Site. Notify the Authority and the
Engineer of scheduled meeting dates. Coordinate dates of meetings with preparation of
the payment request.

b. Attendees: In addition to representatives of the Authority and the Engineer, each
subcontractor, supplier, or other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with the Project and
authorized to conclude matters relating to the Work.

C. Agenda: Review and correct or approve minutes of the previous meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to the status of the Project.

1. Contractor's Construction Schedule: Review progress since the last meeting.
Determine where each activity is in relation to the Contractor’'s Construction Schedule,
whether on time or ahead or behind schedule. Determine how construction behind
schedule will be expedited; secure commitments from parties involved to do so. Discuss
whether schedule revisions are required to insure that current and subsequent activities
will be complete within the Contract time.

2. Review the present and future needs of each entity, including the following:
a. Interface requirements.
b. Time.
C. Delays and their causes.
d. Sequences.
e. Status of submittals.
f. Deliveries
g. Off-site fabrication problems.
h. Access.
i. Site utilization.
J- Temporary facilities and services.
k. Hours of work.
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Hazards and risks.

l.
m. Housekeeping
n. Quality and work standards.
0. Change orders.
p. Documentation of information for payment requests.
d. Reporting:  No later than 3 days after each meeting, Contractor shall prepare and

distribute minutes of the meeting to each party present and to parties who should have
been present. Include a brief summary, in narrative form, of progress since the previous
meeting and report.

e. Schedule Updating: Revise the Contractor's Construction Schedule after each
progress meeting where revisions to the schedule have been made or recognized.
Issue the revised schedule concurrently with the report of each meeting.

9. PROJECT SCHEDULE

a. Bar-Chart Schedule: Prepare a fully developed, horizontal bar-chart-type, contractor’'s
construction schedule; submit for Authority review prior to issuance of the Notice to
Proceed.
1. Provide a separate time bar for each significant construction activity per building.

Provide a continuous vertical line to identify the first working day of each week.

2. Within each time bar, indicate estimated completion percentage in 10 percent
increments. As Work progresses, place a contrasting mark in each bar to
indicate Actual Completion.

3. Prepare the schedule on a sheet, or series of sheets, of stable transparency, or
other reproducible media, of sufficient width to show data for the entire
construction period.

4, Secure time commitments for performing critical elements of the work from
parties involved. Coordinate each element on the schedule with other
construction  activities; include minor elements involved in the sequence of the
Work. Show each  activity in proper sequence. Indicate graphically the
sequences necessary for completion of related portions of the Work.

5. Coordinate the Construction Schedule with the order of the project, list of
subcontracts, Submittal Schedule, progress reports, payment requests, and other
schedules.

6. Indicate completion in advance of the date established for Substantial

Completion. Indicate Substantial Completion on the schedule to allow time for
the Engineer’s procedures necessary for certification of Substantial Completion.

b. Phasing: On the schedule, show how requirements for phased completion to permit
Work by separate Contractors and partial occupancy by the Authority affect the
sequence of Work.
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C. Work Stages: Indicate important stages of construction for each major portion of the
Work, including submittal review, testing, and installation.

d. Area Separations: Provide a separate time bar to identify each major construction area
for each major portion of the Work. Indicate where each element in an area must be
sequenced or integrated with other activities.

e. Cost Correlation: At the head of the schedule, provide a cost correlation line, indicating
planned and actual costs. On the line, show dollar volume of Work performed as of the
dates used for preparation of payment requests.

f. Distribution: Following response to the initial submittal, print and distribute copies to the
Engineer, Authority, subcontractors, and other parties required to comply with scheduled
dates. Post copies in the Project meeting room and temporary field office.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.

g. Schedule Updating: Revise the schedule after each meeting, event or activity where
revisions have been recognized or made. Issue the updated schedule concurrently with
the report of each meeting.
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1.0 GENERAL INFORMATION

1.1  Site Conditions

The subject site is a 50-foot strip of currently undeveloped land located between Dr. Martin
Luther King Drive and Delmar Boulevard on the east side of 22™ Street in the City of St. Louis.
A site location map is shown on the attached Figure 1. Previous environmental investigations
identified that the northern half of this lot was formerly utilized as a filling station with
underground storage tanks (USTs). The current address for the Site is 2135 Delmar Boulevard.
The address for this former filling station is 2130 Dr. Martin Luther King Drive. A Site Plan for
the former filling station property is attached as Figure 2.

Recent test trenching activities identified three steel USTs and associated product lines on the
Site. Two of the USTs are approximately 7,000 gallons in size. These USTs contain an
estimated 1,300 and 3,500 gallons (respectively) of residual fuel and water and approximately 4-
inches to 6-inches of sludge. The third UST lies along the eastern property line. This tank is
approximately 2,000 gallons in size and contains an estimated 700 gallons of residual fuel and
water and approximately 4-inches to 6-inches of sludge. The locations of these USTs and
product lines are shown on the attached Figure 2.

1.2 Project Overview

The Contractor will be responsible for, but not limited to, the following items:

- Mobilization to/from the site (personnel and required equipment)

- Excavation and stockpiling overburden to facilitate removal of the USTs and product piping

- Characterizing, profiling, and properly disposing the following: tank contents, rinsate/clays
produced during cleaning, tank pit water, and hydrocarbon-impacted soil

- Remove, clean and dispose (recycle) USTs and product piping

- Backfill and compact excavation area with stockpiled overburden (if suitable) and/or
imported 2-inch minus rock

The Contractor will implement a site-specific Health and Safety Plan (HASP) in order to
maintain a safe working environment during performance of the site activities. The HASP will
be written and implemented in accordance with Occupational Safety and Health Administration
(OSHA) guidelines. A copy of this HASP shall remain onsite during all site activities. A copy
of the HASP will be submitted to the Consultant prior to initiation of site activities.

The Contractor will provide all labor, materials, services, and equipment necessary for the
aforementioned work. It is the responsibility of the Contractor to obtain all materials, equipment
and permits necessary for the work. The Contractor will also be responsible for proper
characterization and profile acceptance of all waste streams to determine proper disposal. The
Contractor will use the Planned Industrial Expansion Authority (the “Authority”) as the
generator name when completing waste profiles and disposal documentation. Only the
Consultant and/or Owner are authorized to sign disposal documentation.



The Consultant will submit the necessary MDNR 30-day UST closure notification, perform
confirmation sampling and analysis of soil and groundwater, and prepare/submit the necessary
tank closure report to the MDNR. The Contractor will assist the Consultant in the sample
collection process.

1.3  Contractor Qualifications

Contractor shall furnish documentation of successful performance of at least three previous tank
closure and waste disposal projects of similar scope and magnitude. This will include name,
address and phone number of purchaser of services and location of work performed.

Prior to commencement of work, the Contractor shall provide the following for each worker:
name, length of service with the company and evidence of participation in 40-hour Personnel
Protection (HAZWOPER) and Safety course (29 CFR 1910.120). The workers used on the
project shall be skilled and experienced as evidence by participation in at least three UST
projects.

14 Schedule

Bids must be received by the Authority (Attn: Chadwick Howell) at 1015 Locust Street, 12th
Floor, St. Louis, Missouri 63101 no later than 3:00 pm CST on December 14, 2011.

A pre-project meeting will be held between the Contractor and the Authority to coordinate
scheduling and provide pertinent details prior to initiating the project.

All work included in the Scope of Work must be completed by January 14, 2012, unless
extenuating circumstances delay the project.

1.5 Project Contacts
The following individuals are the primary contacts for this project. Questions regarding this

technical specification should be directed to the Authority’s environmental consultant
(Consultant).
- Environmental Consultant: Chuck Munroe, Environmental Operations, 314-241-0900

- Authority: Chadwick Howell, 314-622-3400 x207



2.0

2.1

2.2

SCOPE OF WORK

Mobilization/Demobilization

Mobilize required personnel and equipment to the site and set up necessary features such as
storage areas and sanitary facilities. Water, electricity and sewer service will not be
provided at the site.

Acquire necessary local, state and/or federal permits to perform the work (with the exception
of the 30-day MDNR Closure Notice)

Prepare site-specific Health and Safety Plan.

Locate public and private utilities

Provide for operation and maintenance of all supplied equipment

Secure any open excavations with temporary protective fencing

Provide for site maintenance and clean-up

UST Systems Closure

2.2.1 General

To ensure safe entry, cleaning and closure of the UST systems, the Contractor shall observe
all safety precautions presented in the following publications:
o "American Petroleum Institute (AP1) RECOMMENDED PRACTICE 1604, Closure
of Underground Petroleum Storage Tanks”, and
o “API STANDARD 2015, Safe Entry and Cleaning of Petroleum Storage Tanks,
Planning and Managing Tank Entry from Decommissioning Through
Recommissioning."
o MDNR Missouri Risk-Based Corrective Action Process for Petroleum Storage
Tanks, January 2004

Temporary shoring shall be provided and installed (as necessary) to protect excavations and
building foundations from cave-in.

The Contractor shall prevent spills or drips of free product, sludge or contaminated liquids
during removal to minimize additional soil contamination.

All waste material (both inside and outside the tank) shall be disposed of in a manner
consistent with all applicable Local, State, and Federal waste disposal regulations. It shall be
the responsibility of the Contractor to perform any sampling and analyses required to
characterize the waste material as hazardous or non-hazardous in conformance with all
applicable waste disposal regulations prior to disposal.

Residues and liquids may not be stored on site for more than 30 days and must be properly
contained. Disposal shall be properly manifested and performed by a licensed waste hauler.
Disposal records shall be provided to the Consultant within ten (10) days of the disposal
date.



The USTs shall be removed from the site within 24 hours of tank excavation and cleaning.
Before the USTs are removed from the site, the tank atmospheres shall be checked with a
combustible gas indicator to ensure that it does not exceed 10 percent of the lower
flammable limit.

The USTs shall be transported and recycled or disposed in accordance with all applicable
local, state and federal regulations. The Contractor shall not allow the USTs to be resold or
reused for any purpose other than disposal or salvage. A certificate of disposal or salvage
from the Contractor shall be submitted to the Consultant within 10 days of the removal of
the USTs from the site.

2.2.2 UST Removal, Cleaning and Disposal

Excavate and stockpile overburden material to allow access to the top of the USTs and
product lines. Overburden should be placed on and covered by 6-mil. Polyethylene sheeting.

Characterize, profile and properly dispose of tank contents from the USTs and product lines.
Disposal manifests shall be delivered to the Consultant upon completion. For bidding
purposes, assume 5,500 gallons of water/gasoline from within the tanks to be recycled for
beneficial reuse.

The tank atmosphere and excavation area shall be continuously tested for vapor
concentrations until the USTs are removed from the excavation site. These tests shall be
conducted by the Contractor using a combustible gas indicator.

Remove the USTs and associated product lines. Product lines shall be removed by
excavating at least one foot below the piping to facilitate sample collection by the Consulant.
Piping that extends offsite should be cut at the property line and sufficiently capped.

Clean the USTs and product piping in accordance with API guidelines. A certificate of
cleaning shall be delivered to the environmental consultant upon completion.

Containerize, characterize and properly dispose tank bottoms and cleaning rinsate/clays. For
bidding purposes, assume eight 55-gallon drums to be disposed as hazardous waste.
Disposal manifests shall be delivered to the Consultant upon completion.

Transport the cleaned USTs and associated product piping to a recycling facility for
reclamation as scrap metal. A certificate of destruction shall be delivered to the Consultant
upon completion.

Following tank closure, the Consultant will perform all required soil and groundwater
sampling and analysis per MRBCA guidance. The Contractor shall assist the Consultant in
sample collection, where applicable.

Furnish, deliver, place and compact (using the onsite equipment) 2-inch minus quarry rock
to make up the difference in tank volume and bring the site to original grade. For bidding

6



purposes, assume 120 tons of rock will be imported to the site for backfill following tank
closure and soil removal.

Replace the previously excavated and stockpiled overburden in the tank pit (if determined by
the Consultant to be suitable for onsite reuse)

Option:

2.3

2.4

Characterize and properly dispose water from the tank pit. Tank pit water may be disposed
via direct discharge to an MSD-approved onsite sanitary sewer (if permitted through MSD
by contractor) or transported and properly disposed offsite. This material may be
temporarily staged in a separate holding tank prior to disposal. Disposal
documentation/manifests shall be delivered to the Consultant upon completion. The cost for
characterization and disposal of tank pit water should not be included in the lump sum
pricing. If necessary, the cost for disposal of tank pit water will be in accordance with unit
rates.

Excavation, Transportation and Disposal of Contaminated Soils
Characterize and profile stockpiled waste soils for proper landfill disposal (if determined by
the Consultant not to be suitable for onsite reuse). Obtain necessary permits (local, state
and/or federal) to transport and dispose the hydrocarbon-impacted material. Obtain and
complete required disposal manifests.

Load, transport and dispose hydrocarbon impacted stockpiled waste soils at an approved
Subtitle D Landfill. For bidding purposes, assume 50 tons of stockpiled waste will be
disposed as a special waste. Disposal manifests shall be delivered to the Consultant upon
completion.

If necessary, excavate hydrocarbon impacted soil from tank excavation, and transport and
dispose at an approved Subtitle D Landfill. For bidding purposes, assume 200 tons of
contaminated soil will be excavated and disposed as a special waste. Disposal manifests
shall be delivered to the Consultant upon completion.

Backfill
Furnish, deliver, place and compact (using the onsite equipment) 2-inch minus quarry rock
to make up the difference for excavated contaminated soils and bring the site to original
grade. For bidding purposes, assume 250 tons of rock will be imported to the site for
backfill following tank closure and soil removal.



3.0 SITE ACCESS AND SECURITY

- The site can be accessed from Dr. Martin Luther King Drive or 22" Street as shown on the
attached Figure 2.

- The Contractor shall be responsible for setting up the site security, securing excavations and
erecting temporary fencing. At the end of each working day, the Contractor shall erect
temporary fencing to prevent access to open excavations.



4.0

SAFETY

A Site Safety and Health Plan shall be developed by the Contractor based on all applicable
Occupational Safety and Health Administration (OSHA) standards and regulations. The
Contractor's plan shall provide for personnel training, respiratory protection, medical
surveillance, communications, emergency plan, waste disposal procedures and procedures
for the safe demolition and disposal of the USTs and accessories. A copy of the Site Safety
and Health Plan shall be submitted to the Consultant at least five days prior to the start of
work and must be readily available on the job site.

Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions programs in connection with performance of Contract.

All workers involved with the USTs and excavation of hydrocarbon impacted soil shall have
safety training as required by the Code of Federal Regulations (CFR) Section 1910.120.

All provisions of the Site Safety Plan shall be in force during excavation activities, unless
modified in writing by the Contractor. It is the Contractor's responsibility to enforce the Site
Safety Plan.

Prior to ending operations on any working day or at any time the Contractor is not on site,
the Contractor shall secure all areas of work in a safe manner to the satisfaction of the
Owner.

The use of burning or blasting will not be permitted.

In event Contractor encounters on site conditions beyond those identified in the contract
documents, the Consultant should be notified immediately.



5.0

APPLICABLE CODES, STANDARDS AND SPECIFICATIONS

1.

10.

11.

American National Standards Institute, ANSI-Z28.2, "Standard Practices for
Respiratory Protection”

American Petroleum Institute, APl Recommended Practice 1604, "Removal and
Disposal of Used Underground Petroleum Storage Tanks"

American Petroleum Institute, API1-2015, "Safe Entry and Cleaning of Petroleum
Storage Tanks"

American Petroleum Institute, API-2015A, "A Guide for Controlling the Lead Hazard
Associated with Tank Entry and Cleaning”

MDNR Missouri Risk-Based Corrective Action Process for Petroleum Storage Tanks,
January 2004

Federal (EPA) Regulations for Underground Tank Work (40 CFR 280-281)
Federal (OSHA) Regulations for Working Standards in Excavations (29 CFR 1926)

National Fire Prevention Association, VVolume 30, "Flammable and Combustible
Liquids Code"

National Fire Protection Association, Volume 327, "Cleaning and Safeguarding Small
Tanks and Containers"

National Institute for Occupational Safety and Health, NIOSH, "Working in Confined
Space"

State, County and Local Codes, Ordinances, and Regulations
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BID PROPOSAL FORM
UNDERGROUND STORAGE TANK CLOSURE AND REMEDIAL SOIL EXCAVATION

VACANT LAND (CITY BLOCK 937) 2130 DR. MARTIN LUTHER KING JR. DRIVE
ST. LOUIS, MISSOURI

Bidder:

Address:

City, State, and Zip Code:

Telephone Number:

TO:

1.

Planned Industrial Expansion Authority of the City of St. Louis
c/o St. Louis Development Corporation

1015 Locust Street, Suite 1200

St. Louis, Missouri 63101

Attention: Mr. Chad Howell

General: The Bidder, having familiarized itself with the existing conditions in the area of the
work affecting the cost of the work, with the Bid Documents, which included the Invitation,
Instructions to Bidders, the Form of Bid Proposal, the Bid Guaranty requirements, the Form
of Non-Collusive Affidavits, the Form of Contract, the Performance and Payment Bond
requirements, the General Conditions, the Special Conditions, the Technical Specification,
Bid Documents, and Drawings and Addenda, if any thereto, as prepared by the St. Louis
Land Reutilization Authority, 1015 Locust Street, 12th Floor, St. Louis, Missouri 63101, and
the Engineers, hereby proposes to furnish at the price indicated on this Bid Proposal, all
technical personnel, labor, materials, equipment and services required to perform and
complete all work required for Underground Storage Tank Removal, Vacant Land (City
Block 937), 2130 Dr. Martin Luther King Drive, St. Louis, Missouri

Qualifications: In order for Bidder's Proposal to be considered for award of the contract,
the following qualification documents and details, executed where necessary, are submitted
herewith:

a. Contractor's Qualifications, including AIA Document 305 signed by an officer of the
company

b. If the Bidder is a partnership or joint venture, provide a copy of the partnership or
joint venture Contract.

c. The number of years Contractor has been engaged in construction work of a similar
nature to this project.
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d. List of full time on-site supervisory personnel to be engaged in the contract, their
name, title, resumes, references, length of service with Contractor's company,
specific experience including the size and dollar value of projects supervised for the
on site supervisor who will be responsible for the work under this project. The
identified supervisory official shall have complete authority to speak for and make
commitments for the Contractor. The supervisory official shall have a minimum of
five (5) years experience in projects of similar size and scope, and submit a list of
owner contacts for projects performed within that time frame.

e. A complete list of contracts performed by the Bidder involving work similar in nature,
scope or technical requirements to that required for this Project, including names,
addresses, telephone numbers and contact persons of the owners.

f. A detailed description of the means, methods or procedures that will be employed by
the Bidder in connection with the performance of the work on the Project.

g. Detailed project schedule for all work reflecting completion by January 31, 2012.

h. Evidence of Contractor's ability to obtain Performance and Payment Bond as
required by the Bid Documents, shown by a letter signed by the Contractor's
bonding company.

i. Evidence of Contractor's ability to obtain insurance as required by the Bid
Documents, shown by a letter signed by the Contractor’s insurance company, and
addressing specifically each item under the General Conditions, Section 30,
Insurance.

j-  Credentials and copies of licenses of the landfill site and operator to be used for
waste materials/debris.

k. Each Bidder shall (i) submit with its Proposal, a notarized statement describing any
citations and /or violations issued by any regulatory agency concerning performance
on previous contracts, (ii) briefly describe the circumstance(s) involving the job(s)
and citation(s)/ violation(s) and involved persons and agencies, (iii) discuss the
outcome(s) of any violation(s) and (iv) answer the question, “has your firm or its
agents been issued a Stop Work Order on any project within the last 24 months?” If
the answer to the questions is “yes”, provide details as specified above.

I. Each Bidder shall answer the question, “Are you now or have been in the past, a
party to any litigation or arbitration arising out of your performance of any contract?”
If the answer to the question is “yes”, provide details as specified in (1) above. You
shall describe any liquidated damages assessed against you within the last 24
months.

Failure to report properly or truthfully any of the required information in Section 2,
Qualifications, shall be considered sufficient cause for the Authority’s rejection of the
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submitted Bid. In addition, the Authority reserves the right to take such steps as it
deems necessary to determine the ability of each Bidder to perform the work. The
Bidder shall provide to the Authority such additional information and data for this
purpose as the Authority may request. The Authority reserves the right to reject any
bid or Bidder for any reason considered by the Authority to be relevant to the
Bidder's potential performance, including but not limited to the Authority’s
investigation or consideration of the information submitted by such Bidder.

The Bidder has indicated, in figures, a Price for each of the separate items called for in the
Proposal, and has shown the Gross Sum (“Grand Total Bid”) in the place indicated in the
Proposal as the summation of said items.

In case of Discrepancy between the Gross Sum shown in the Proposal and that obtained by
adding the items of the work, the Bidder agrees that the sum of the items shall govern, and any
errors found in said Sum may be corrected by the Authority.

Unbalanced proposals on which the prices for some items are out of proportion to the prices for
other items will be considered as sufficient cause for the disqualification of a Bidder and the
rejection of its proposal.

The Bidder agrees that the Authority may reject its bid for any or no reason and award the
contract to another party, and hereby waives any claim of damages for said.

If written notice of acceptance of the above bid is mailed, telegraphed, faxed, or delivered to the
Bidder within ninety (90) calendar days after the opening thereof, or at any time thereafter
before this bid is withdrawn, the Bidder agrees to execute and deliver a Contract in the
prescribed form and to furnish the required bond and insurance within five working days after
the Contract is presented to it for signature.

Security in the sum of Dollars
6)) ) in the form of is submitted
herewith in accordance with the Instructions to Bidders.

Attached hereto is an affidavit of proof that the Bidder has not colluded with any person with
respect to this bid or any other bid submitted for this Contract.

The Bidder has submitted or has enclosed financial and experience statements in accordance
with the Bid Documents.

Receipt is hereby acknowledged of the following addenda:

Addendum No. Dated Acknowledged

BID PROPOSAL FORM

UNDERGROUND STORAGE TANK CLOSURE AND REMEDIAL SOIL EXCAVATION
VACANT LAND (CITY BLOCK 937)

2130 DR. MARTIN LUTHER KING JR. DRIVE

ST. LOUIS, MISSOURI

Page 30of 7



3. Prices: The following price breakdown must be filled out for the purpose of bid evaluation
and to establish a schedule of values for the work. Bidders are reminded that the goal of this
project is removal and proper disposal of one 2,000-gallon and two 7,000-gallon
Underground Storage Tanks, 5,500 gallons of water/gasoline, and up to 50 cubic tons of
hydrocarbon-impacted soil. The Grand Total Bid will be used in determining the selected
bidder, but it is likely that some bid items will not be included in the final contract. The
bid prices shall include all labor, materials, overhead, profit, insurance, taxes, fees, permits, etc.
to cover the finished work. Successful bidder agrees to:

Accomplish the scope-of-work in accordance with requirements of the Bid Document;
Maintain compliance with all regulatory requirements and accepted industry standards;
Follow the HASP to maintain a safe environment during performance of the work; and
Perform the scope-of-work in a manner that minimizes disruption to the site operations.

VVYY

LUMP-SUM PRICING:

Mobilization/Demobilization

Mobilize/demobilize required personnel and equipment to/from the site and set up necessary
features such as storage areas and sanitary facilities. Obtain all necessary local, state and/or
federal permits. Provide public utility clearance. Prepare and submit site-specific Health and
Safety Plan based on all applicable Occupational Safety and Health Administration (OSHA)
standards and regulations. Lump-sum price includes all labor, materials, profit, insurance, taxes,
and fees to complete the tank closure work as specified in Section 2.1 of the Bid Document.

$

UST Systems Closure

Remove one 2,000-gallon and two 7,000-gallon USTs and all associated piping. Lump-sum price
includes the following: characterize/profile tank contents; render tank atmospheres non-explosive
prior to removal; excavate and remove tanks and associated piping; stockpile excavated material for
characterization; properly clean and dispose tank components, residual product and/or sludge, and
wash rinsate; place imported-backfill material in the excavation to replace tank-void volume; and
re-place and compact acceptable overburden backfill material in excavation. Lump-sum price
includes all labor, materials, profit, insurance, taxes, and fees to complete the tank closure work
as specified in Section 2.2 of the Bid Document.

Excavate, Transport & Dispose Contaminated Soils

Characterize (includes profile acceptance) and excavate, load, transport and dispose hydrocarbon
impacted soil (assumed to be 250 tons) and backfill with 2-inch minus quarry rock (assumed 250
tons). Lump-sum price includes all labor, materials, profit, insurance, taxes, and fees to
complete the tank closure work as specified in Section 2.3 of the Bid Document.

$
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GRAND TOTAL BID: $

UNIT-RATE PRICING:

Unit rates will apply in addition to the lump-sum pricing for the following tasks. Add/deduct
pricing will adjust Grand Total Bid for actual site conditions versus what is assumed for individual
lump-sum pricing.

Disposal of Tank Contents
Provide unit-rate prices for removal, transportation, and off-site disposal of tank contents as specified in
Section 2.2.2 of the Bid Document.

Waste Disposal (Bulk Liquid) — Hazardous Liquid $ add/deduct per gallon
Waste Disposal — Hazardous Liquid $ add/deduct per 55-gallon drum
Waste Disposal — Hazardous Solid $ add/deduct per 55-gallon drum
Waste Disposal (Bulk Liquids) — Non-Hazardous $ per gallon

Waste Disposal — Non-Hazardous Liquid $ per 55-gallon drum

Waste Disposal — Non-Hazardous Solid $ per 55-gallon drum

Waste Disposal (Bulk Liquids) — Beneficial Re-Use $ per gallon

Waste Disposal — Beneficial Re-Use Liquid $ per 55-gallon drum

Disposal of Tank Pit Water

Provide a unit-rate per gallon price for removal, transportation, and proper off-site disposal of petroleum-
impacted water from the tank pit, and a lump-sum fee to characterize and profile the water for proper
disposal as specified in Section 2.2.2 of the Bid Document.

Characterizing and Profiling Fee $

Waste Disposal (Bulk Liquid) — Hazardous $ per gallon
Waste Disposal (Bulk Liquid) — Non-Hazardous $ per gallon
Waste Disposal (Bulk Liquid) — Direct Discharge $ per gallon

Excavation, Transportation, and Disposal of Additional Petroleum-Impacted Material
Provide a unit-rate per ton price for the excavation, transportation, and disposal of petroleum-
impacted soil as specified in Section 2.3 of the Bid Document.

Unit-Rate Per Ton — Special Waste Soils $ add/deduct

Placement of Additional Imported Backfill Material in Excavation
Provide a unit-rate per ton price for the transportation, placement, and compaction of additional
imported backfill material in onsite excavations as specified in Section 2.4 of the Bid Document.

Unit-Rate Per Ton $ add/deduct
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NOTE TO BIDDERS: Each unit item identified above shall include all costs to accomplish the
specified item (including necessary supervision, labor, equipment, applicable permits, taxes, etc.).
Please note that quantity estimates on the bid sheet are provided for bid comparison purposes
only. Payment will be based upon actual quantities as determined by Consultant (or their
representative’s) field observations and measurements.

ITEMIZED FEE SCHEDULE: Bidder will submit an itemized fee schedule with their Bid Form
indicating unit rates for labor, materials, and equipment for performing the UST work. The fee
schedule will become part of the subcontract agreement.

The contract resulting from this opportunity is subject to the Davis-Bacon Act, as amended (40
U.S.C. 276a to a—7) and as supplemented by Department of Labor regulations (29 CFR patrt 5,
“Labor Standards Provisions Applicable to Contracts Governing Federally Financed and
Assisted Construction”). Under this Act, contractors shall be required to pay wages to laborers
and mechanics at a rate not less than the minimum wages specified in a wage determination
made by the Secretary of Labor. In addition, contractors shall be required to pay wages not less
than once a week. The current prevailing wage determination issued by the Department of
Labor is provided in Appendix F-5.

BID EXECUTION:

Bidder agrees that the bid pricing will remain firm for a period of 60 calendar days following the bid-
closing time. The Bid Form will be executed by an authorized agent of the company binding the
Bidder to a legal subcontract agreement.

4. Subcontractors. The names and addresses of the major subcontractors who will be used
on the project are (use additional sheets as necessary):

Name Address Specialty

a.

The undersigned further declares that it has carefully examined the Bid Documents, plans,
specifications, and the job site, and has satisfied itself as to all quantities and conditions and
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understands that in signing this proposal, it waives all right to plead any misunderstanding
regarding these documents and conditions.

The total fee proposed to accomplish all of the work indicated on the plans and specifications
shall be reflected in the above line item breakdown. In the event that there is some doubt as to
where a specific material or labor cost should be included, Contractor shall verify with the
Authority or provide a written clarification as to the description of work included in a specific
category. This proposal shall be binding on all of the heirs, successors, assigns, executors, and
administrators of the undersigned.

Authorized Agent:

Title:

Signature:

Date:
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Exhibit 3
Mayor’s Executive Order #44



EXECUTIVE DEPARTMENT

MAYOR'S OFFICE
5T. LOUIS

EXECUTIVE ORDER NO. 44

An Executive Order relating to minority and women business

enterprises’ participation in City contracts:

WHEREAS,,Clarence' Harmon, as Mayor of the City of Saint Louis,
executed an Ei(ecutive.Order Number 28 on July 24, 199_7, relating to
minority and women’s business enterprises’ participation; and

WHEREAS, Francis G. Slay, Mayor of the City of Saint Louis,
extended Executive Order Number 28 by issuing Executive Orders
numbered 33, 34 36 and 39; and '

WHEREAS, Executive Orders numbered 33, 34, 36 and 39 assisted -
in enhancing the opportunities of minorities and women in participating -
fully in City-funded contracts; and '

WHEREAS, Executive Order Number 39 expires on April 30, 2009;
and _

. WHEREAS, it is in the best interests of the City to continue to utilize
the skills of minority business enterprises and women’s business enterprises
in City-funded contracts. |

NOW THEREFORE, I, Francis G. Slay, Mayor and Chief Executive
Officer of the Citj of Saint Louis, hereby reissue and extend Executive
Order Number 28 until April 30, 2013, unless a new Executive Order
dealing with the same subject matter supersedes this reissuance and
extension.

IN WITNESS WHEREOF, I have hereunto set my hand and caused
to be affixed the seal of the City of Saint Louis this 3@ day of April, 2009.

ey
Jd

Francis G. Slay, Mayor




Item 5§

EXECUTIVE DEPARTMENT

MAYOR'S OFFICE
ST. LOUIS

EXECUTIVE ORDER NO. 39
An Executiv:t;)rdu relating to minority and women business emupnsa participation in
City contracts:
WHEREAS, Clarence Harmon, as Mayor of the City of Saint Louis, executed an
'Executive Order Number 28 on July 24, 1997, releting to minority and .Womcn's business
. eaterprises’ participation; and
WHEREAS, Francis G. Slay, Mayor of the City of Saint Louis, extended Executive

Order 28 by issuing Executive Orders aumbered 33, 34 and 36; and

WHEREAS, Executive Orders numbered 33, 34 and 36 assisted in enhancing the
opportunities of minoritics and women in perticipating fully in City-funded contracts; and

WHEREAS, Executive Order Nmmnber 36 expires on June 30, 2006; and

WHEREAS, it is in the best interests of the City to continue to utilize the skills of
minority business catecprises and women's business enterprises in City-funded contracts.

NOW, THEREPORE, L, Prencis G. Slay, Mayor and Chief Executive Officer of the City
of Saint Louis, haeby reissue-and extend Executive Order Number 28 until April 30, 2009.

IN WITNESS WHEREOF, I have hereunto set my hand and caused to be affixed the seal
of the City of Saint Louis this * Fday of une, 2006.

Teatfs /%4

ancu Q. Slay, Mayor

Attest:



EXECUTIVE ORDER

MINORITY AND WOMEN-OWNED BUSINESS
PARTICIPATION ON CITY CONTRACTS

An Executive Order relating to minority and women's business enterprises’ parﬁcipation in City
contracts.

WHEREAS, the City of St. Louis is particularly concerned that local minority and women’s
“business enterprises be afforded an equal opportunity to participate and be utilized in City-funded
contracts; and

WIIEREAS, there is ample evidence that there has been discrimination against minority and
women’s business enterprises in the City of St. Louis and the effects of that discrimination are
continuing; and |

WHEREAS, it is the policy of the City of St. Louis to rectify the effects of identified.
discrimination within its juris;diction; and |

WHEREAS, it is the city’s goal to fully utilize the s_killS of minority business enterprises and
women’s business entcrbri_ses in all sectors of the economy so as to béét advaﬂce the City’s economic
and business development objectives; and

WHEREAS, the City of-St. Louis, Missouri, the St. Louis Minority Contractors Asséciation;
Inc., and the United States Department of Housing and Urban Development entered into a Consent
decree in the United Staté# Di-strict Court for the Eastern District of Missouri on or about Decembex;‘
11, 1990 toward the end of establishing a program to enbance the opportunities of minority and
- women’s businesses to participate fully in City-funded public work contracts; and -
WHEREAS, the Board of Aldermen adopted Ordinance Number 62035, approved July 29,

1990, establishing a review committee to make recommendations to the Board.



SECTION ONE. DEFINITIONS

For purposes of this policy, the following terms have the meanings indicated:

1. Minority Business Enterprise (MBE) a sole prbprietorship, partnership, or corporation‘
owned, operated, and controlled by minority group members who have at least 51%

~ ownership. The minority group member(s) must bave day to day operational and

managerial control, and an interest in capital and earnings commensurate with his or her
percentage bf ownership.

2. Minority Group member(s): persons legally residing in the United States who are African-
American, Asian-American, Native-American or Hispanic-American.

3.  Women’s Business Enterprise (WBE): a sole proprietorship, partnefship, or corporation
owned, operated and controlled by a woman or women who have at least 51% ownership.
The woman or women must have day to day operational and managerial control, and an
interest in capital and earnings commensurate with hef or their percentage of ownership.

4. Certification: The process by which the St. Louis Development Corporation determines a

| person, firm, or legal entity to be a bona fide minority or women’s business enterprise.

5.  Contracting Agen'cy: Any Agency or Department making a contract on behalf of the City _-

of St. Louis.
SECTION TWO. POLICY
It is hereby declared to be the policy .of the City of St. Louis that the effects of identified
discrimination against minority business enterprises and women’s business enterprises within its
jurisdiction shall be eradicated as part of the overall City business and economic development strategy.

The method that the City shall employ to implement that policy is the establishment of a goal of at least

2



25% minority business enterprise participation and at least 5% women’s business enterprise

participation in contracts and purchases wherein City funds are expended. That goal shall be pursued

by the programs described below.

SECTION THREE. PROGRAM ADMINISTRATION

1. SLDC shall be charged with overall responsibility for the administration and enforcement of the

City’s minority and women’s business enterprise participation policy. SLDC will establish

procedures for all contacting agencies for the purpose of monitoring the City’s overall

performance with respect to minority and women’s business enterprise participation. The duties

and responsibilities of SLDC shall include:

(@)
®
©)
@

©

®

adopting rules and regulations to effectuate this order;

developing and distributing a directory of certified MBE’s and WBE’s;

providing information and needed assistance to MBE’s and WBE’s to increase their ability
to compete effectively for the award of City contracts;

investigating alleged violations of this order and making written recommendations for
remedial action when appropriate; |
developing and distributing all necessary forms, applications, and documents necessary to |
comply with implement and effectuate this order;
reviewing, on a régular basis, the progress of each contracting agency toward achieving the .
goals for the utilization of minority and women’s business enterprises and making an annual
report as of June 30 of each year, which report shall be delivered to the Mayor no later than
September 30, commencing September 30, 1998; reporting that progress which has been

made, together with recommendations as to such further remedial action that should be

taken, if any;



(®) makingr recommendations to appropriate City officials regarding methods to further the
policies and gdals of this order;

(b) monitoring contractors throughout the duration of the contract to ensure that all efforts are
made to comply with the requirements of this order; and

(i) certifying that the requirements of this order have been satisfied before contracts are signed

or countersigned.

It shall be the responsibility of the contracting agency to ensure that bids or proposals from the

agency adhere to the procedures and prdvisions set forth in this order.

(@) The contracting agency director‘ or designee shall assume primary responsibility for
achieving the goals of this program and shall review, on a continuing basis, -all aspects
of the program’s operations to assure that the purpose is being attained;

®) The contracting agency shall take the following actions to ensure that MBE’s and WBE’s
have maximum opportunity to participate on City contracts for which bids are solicited:
(i) the advertisements for bids, if any, shall appear in the City Journal no less than 21

days before bids are due for specific contracting opportunities, except where the
contracts are awarded on an emergency basis;

(ii) a written notification shall be sent to such minority and women’s trade and
proff:ssio'lzal associations and. contractors’ associations as are designated by SLDC -
about the availability of contracting opportunities no less than 21 days before bids
are due, except where the contracts are awarded on an emergency basis, in which
case the notice shall be sent as soon as may be;

(ii) all contract solicitations shall include the MBE/WBE policy and any other

materials required;



(iv) all contracting opportunities shall be evaluated in an effort to divide the total
requirements of a contract to provide reasonable opportunities for minority and
women’s business enterprises;

(v) guidelines shall be established to ensure that a notice to proceed is not issued until
signed letters of intent or executed agreements with the MBE’s and WBE'’s
proposed. in the bid documénts have been submitted; and

(vi) actions shall be taken to ensure that all required statistics and documentation are
submitted to SLDC as requested. ‘

(c) The contracting agency shall annually formulate a contract forecast estimating the
number, probable monetary value, type of contracts and the estimated solicitation date
for the contracts the contmcti?hg agency expects to award in the upcoming year. In’
addition, an implement#tion plan describing how the contracting agency will accomplish
its MBE/WBE utilization goals shall be formulated. Each contracting agency will
submit these documents to SLDC on or before June 30.

(d)  The contracting aécncy shall make quarterly reports to SLDC concerning the agency’s
progress in achieving the goals established by this order.

It shall be the responsibility of each bidder and proposer to adhere to the procedures and

provisions set forth in this order.

(a) each bidder and proposer must complete an MBE and WBE Utilization Form and identify
therein its commitment, if any, to utilize MBE’s and WBE’s. Any failure to complete and
sign the MBE and WBE utilization form will result in the bid or proposal being declared
nonresponsive. In its response to an invitation to bid or request for proposal, the bidder or

proposer shall include the names of minority and women’s business enterprises to whom it



intends to award subcontracts, if any, the dollar value of the subcontracts, and the scope of
work to be performed;

(b) it is the bidder’s or proposer’s responsibility to ensure that all MBE’s and WBE's
projected for use have been certified by the City prior to bid opening;

(c) whenever additional contract supplements, extra work orders, or change orders are made
that individually, or in the aggregate, increase the total dollar value of the original
contract, the contractor shall make every effort to maintain the level of MBE and WBE
participation as established in the original contract;

- (d) the awardee of a contract must submit copies of executed agreements with the MBE’s and
WBE’s being utilized;

(e) the awardee of a contract must submit reports and documentation as required by SLDC,
verifying payments to the MBE’s and WBE’s being utilized.

4. Contracting Agencies, contractors, subcontractors, and the construction clearinghouses shall
consider, and follow_ where appropriate, the following guidelines in making good faith efforts to
meet the goals of this prdcr. All good faith efforts shall be made prior to bid opening. These

. guidelines are not all inclusive.
SHARED RESPONSIBILITIES FOR GOOD FAITH EFFORTS

(@) CONSTRUCTION CLEARINGHOUSE

The SLDC’s contractors assistance agency and construction clearinghouse, the
Contractor’s Assistance Program (CAP), will distribute information on the Citj"s needs to

all of the M/WBEs who may be interested in performing all or part of the work that the

City requires.



)

@ii)

(iii)

DISTRIBUTION OF INFORMATION

By first class mail, fax or E-mail, the construction clearinghouse shall promptly
distribute all information that the City and its plan holders may provide. The
clearinghouse shall act on all information that it receives in no more that two
business days.

DIRECTORY OF M/WBES IN THE RELEVANT AREA

The construction clearinghouse shall have access to sufficient quantities of the
SLDC M/WBE Directory and the St. Louis Airport Authority’s DBE Directory,

including but not limited to information on the categories of work that each firm
performs.

BONDING AND INSURANCE

The construction clearinghouse shall create and regularly update a directory of
the bonding and insurance agents in the relevant area. Upon re(iuest, the
clearinghouse should give a copy of the directory to any interested party. In
addition, the clearinghouse should be prepared to provide the name, address and
telephone number of a bonding or insurance agent who may be able to respond to
a firm’s request for assistance. The clearinghouse should also encourage and
facilitafe liaison between the bonding and insurance industries and the M/WBEs

in the relevant area.

(b) CONTRACTING AGENCIES

@

GENERAL

The City shall ensure, to the extent practical, that its plans and specifications are
clear and reflect the actual requirements. The City shall delete any contractual
provisions that would require M/WBEs to take unreasonable business risks.
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(i)

(iif)

ADVERTISING
The City will publicly advertise every project, taking advantage of general
circulation magazines and newspapers, and any publications that target

minorities or business women in the relevant area. The City shall also use the

- construction clearinghouse to notify all M/WBEs of all business opportunities.

The City should run its advertisements and notify the clearinghouse as soon as

practical, but not less than two weeks before the date on which bids are due.

- The City’s advertisements and its notice to the clearinghouse shall include:

o  The date, time, place and contact person for any pre-bid meeting;

e  Expressly encourage M/WBEs to bid for the prime contract, or to the prime
contractors holding plans for the project;

e  Estimate the subcontracting opportunities that the project will provide,
includihg but not limited to the type of work that prime contractors are
likely to subcontract; and

e  Explain that the City has provided a copy of the plans and specifications to
the construction clearinghouse.

PRE-BID MEETINGS

The ley may conduct a pre-bid meetmg or make its project manager readxly

avaxlable to discuss the project with interested parties. In addition, the City shall

‘reduce all questions and answers to writing and should promptly provide that

information to all plan holders, including the construction clearinghouse.

The City shall use at least part of any pre-bid meeting to encourage prime
contractors and M/WBE:s to work together, providing an opportunity for all firms
to identify themselves, and for all M/WBEs to identify the type (s) of work that

8



they perform. The City should also emphasize that it expects all firms to perform
a commercially useful function.
(ivy PLAN HOLDERS
No more than seven calendar days after it has advertised the project, the City
shoul;i give a list of plan holders to the construction clearinghouse, including the
pame, street address, telephone number, fax humber, E-mail address and wﬁtact
person for each firm. The City should update the list of plan holders at least
~ once a week.
(v) PLANS AND SPECIFICATIONS
The City shall provide one copy of its plans and specifications to the construction
clearinghouse free of charge. The plans and specifications shall be provided on
the same date on which the project is formally advertised.
The City shall expressly direct and require its design professionals to satisfy these
requirements and to make themselves readily available to all contractors, to the
extent necessary to eliminate aﬁy ambiguities.
In addition, the City shall reduce all questions and answers to writing and should
promptly provide that information to all plan holders, including the construction
clearinghouse. |
(c) PRIME CONTRAC';‘ BIDDERS AND OTHER PLAN HOLDERS
)  NOTICE TO CLEARINGHOUSE
Any firm that intends to bid for the prime contract should have a notice of its
intention delivered to the construction clearinghouse as soon as feasible, but no
fewer than seven calendar days before the date on which the firm desires to have

all quotes in hand.



'That notice may be delivered by fax or E-mail, but should be in writing, in
addition, it should:

e Include the name, street address, fax number, telephone number and E-mail

address of a contact person;

e  Specify the items of work that the i)lm holder may subcontract; and

e  Expressly encourage M/WBEs to quote those items.

(i) PRE-BID MEETINGS

The prime contract bidder should attend any pre-Bid meeting that the City may
schedule.

(iii) FOLLOW-UP WITH M/WBEs

The prime contract bidder should promptly return all calls, faxes, and E-mail that
it receives from interested M/WBEs. The follow-up should take the form of a
telephone call, fax or E-mail during normal business hours.

(iv) PLANS AND SPECIFICATIONS |

Upon request, the plan holder should permit any interested M/WBE to review the
project’s plans and specifications at thé plan holder’s place of business during
normal business houfs. In addition, the prime contract bidder should have a least
one émp'loyee available to help the M/WBE identify the specific item(s) in whichi
the» lauc; may have an interest.

v - BONDING AND INSURANCE

The prime contract bidder should be encouraged not to deny a subcontract to an
otherwise qualified and competitive, and if necessary, certified M/WBE solely
because the latter cannbt provide a performance or payment bond for the work,
unless the bidder’s bonding is contingent upon bonding for»all subcontractors.
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~(v) BID PACKAGES

The prime contract bidder should break its subcontracts down into discrete items
or packages that at least some of the M/WBEs in the relevant area may find
economically feasible to perform.

The prime contract bidder should not deny a subcontract to an otherwise qualified
and competitive M/WBE solely because the latter cannot perform an entire
package of related items, but the bidder may deny a request to repackage the
work where doing so would jeopardize scheduling, or increase that bidder’s cost
of performing the original package by more than 5%.

(vi) SUBCONTRACTOR QUOTES

Where two or more qilotcs cover the same item(s) of work, the prime contractor
bidder should hz.xve the discretion to accept the low quote.

(viii) LETTER OF INTENT

No more than five business days after the bid date, the prime contract bidder
should senci a letter of intent to the M/WBEs that the bidder intends to use on the
project.

(ix) REASONS FOR REJECTION

No more than one week after it determines that it has been successful, the prime
contract bidder should also communicate with any M/WBE that unsuccessfully
bid for a portion of the work. The prime contract bidder should provide a
legitimate and non-discriminatory reason for not using the M/WBE.

(x)  WRITTEN POLICY

Independent and apart from its interest in any one proje;t, the prime contract
bidder should have a written policy stating that it affirmatively supports
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subcontracting to M/WBEs, and that bringing such firms into the mainstream of
the construction industry is a priority for that firm. This policy shall be made
available to the City upon request. |
(xi) LIAISON WITH M/WBEs
Independent and apart from its interest in any one project, the prime contract
bidder should assign a senior official the responsibility of serving as a liaison
between the firm and the M/WBEs in the relevant area.

(d) MINORITY AND WOMEN BUSINESS ENTERPRISES

(i) PRE-BID MEETINGS
The M/WBE:s should attend any pre-bid meetings that the City may schedule.
(ii) EXPRESSION OF INTEREST |
The M/WBE shall promptly call, send a fax or E-mail tb any prime contract bidder to whom
it would like to provide a quote. The M/WBE should clearly express an interest in
providing a quote. The M/WBE should also send a notice of its interest in the pr(-)jec':t to the
construction clearinghouse. To the extent practical, the M/WBEs should take such actions
during normal business hours and at least five business days before the date on which bids
are dué.

(iii). SCOPE LETTER
At least five l;usint;ss days before the date on which bids are due, the M/WBEs should hlso
give the prime contract bidder a scope letter that cléarly defines the items that ‘the M/WBE
would like to perform.

SECTION FOUR. PUBLIC WORKS CONTRACTS
1. This section shall be applicable to all contracts let for public works contracts or

improvements.

12



If a prime contractor’s bid does not indicate an intent to utilize a minimum of 25% MBE

participation and 5% WBE participation, the contractor shall request a waiver from the

contracting agency who then must submit such request to SLDC.

SLDC will grant a waiver from meeting the 25% MBE and 5% WBE goals, or some portion

of them, when documentation submitted by the bidder substantiates that all available

resources have been exhausted in locating and soliciting bids or proposals from minority and

women cofitractors, suppliers, and service providers.

MBE and WBE participation shall be counted in accordance with the following provisions:

(a)

(b)

©

A contracting agency may count as MBE or WBE participation only expenditures to
MBE’s and WBE’s that perform commercially useful functions in the execution of a
contract. An MBE or WBE is considered to perform a commercially useful function
when it is responsible for executing a distinct element of the work and carrying out its
responsibilities by actually performing, managing, and supervising the work involved.
To determine whether an MBE or WBE is performing a commercially useful function,
SLDC will evaluate the amount of work subcontracted, industry practices, and other
relevant factors.

A contracting agency may count as MBE or WBE participation the total dollar value of
a contract with an MBE or WBE prime contractor less any amount that is .
subcontracted to non-MBE’s/WBE’s (including any persons or firms that are identified
as MBE and/or WBE but are not so certified by the City of St. Louis).

The total dollar value of a contract with an enterprise owned and cont‘rolled by
minority women may be counted as either minority or women’s business participation,
but not both. The contracting agency must choose which category of participation to
which the dollar value is applied.
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(d) A contracting agency may count as MBE or WBE participation a portion of the total

©

®

dollar value of a contract with a joint venture equal to the percentage of MBE or WBE

participation in the joint venture. The joint venture must be certified by the City of St.

Louis and the MBE or WBE participant in the joint venture must be responsible for a

clearly defined portion of the work to be performed, equﬂ to a share in the ownership,

control, management, responsibility, risks and profits of the joint venture.

A contracting agency may count toward a bidder’s MBE and WBE goals expenditures

for material and supplies obtained. from MBE/WBE suppliers and manufacturers, -

provided that the MBE/WBE assumes the actual and contractual responsibility for the
provision of materials and supplies.

(i) A contracting agency may count a bidder’s entire expenditure to a MBE/WBE
manufacturer. A manufacturer is defined as an individual or entity that produces
goods from raw materials or substantially alters them before resale.

(i) The bidder may count twenty percent (20%) of its expenditures to MBE/WBE
suppliérs that are not manufacturers.

A contracting agency may count as MBE or WBE participation the entire expenditure

to an MBE or WBE supplier when the supplier:

(i)  assumes the actual and contractual responsibility for furnishing the supplies and
mat;:rials; and ﬂ

(ii) is recognized as a distributor by the industry involved in the contracted supplies
and materials; and

(iii) owns or leases a warehouse, yard, building or whatever other facilities are
viewed as customary or necessary by the industry; and

(iv) distributes, delivers and services products with its own staff and/or equipment.
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(g) A contracting agency may count as MBE and WBE participation only those firms that
have been certified as MBE’s and WBE’s by SLDC prior to bid opening. If a firm
listed by a bidder in its bid documents has not been so certified as MBE or WBE, the
amount of participation it represents will ‘be deducted from the total MBE or WBE
participati(;n proposed to determine the actual level of MBE and WBE participation
proposed by the Bidder.

(h) Joint ventures or mentor-protégé-relationships between prime contractors and
subcontractors with local MBE and WBE firms are encouraged.

(i) Participation of MBE and WBE firms I@M outside of the St. Louis Metropolitan
Statistical Area (MSA) shall not count towards the goals established in this order.

To meet the requirements of the order, the following guidelines must be followed by prime

contractors:

(a) For any work to be subcontracted or materials to be supplied, prime contractors shall
solicit bids from MBE’s and WBE's to the maximum extent possible, referring to the
City’s Directory as necessary. All firms, including non-MBE’s and non-WBE’s,
should be solicited in the same time period. If an MBE or WBE firm submits the
low or equally low bid for work to be subcontracted or materials to be supplied, the
prime contractor shall use the MBE or WBE firm unless the bid is non-responsive or .
the prime contractor is able to document that the MBE or WBE firm is unqualified or
otherwise unable to perform the work or supply the needed materials. Where second
tier subcontracting is to occur, the same procedure shall be employed for each type
of work or materials to be supplied under a second tier subcontract.

(b) All solicitations shall be made prior to the bid opening and there shall be no
negotiation of bids or “bid shopping” by the contracting agency. Contractors
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bidding on more than one contract must solicit bids from MBE’s and WBE’s for each
contract for which they are bidding regardless of the proximity of the bid dates or the
previous lack of responsiveness of MBE’s and WBE’s.

(c) Prime contractors may count as MBE or WBE participation only those firms that
have been certified as MBE’s or WBE'’s by the City of St. Louis prior to the bid
opening. |

(d) Joint ventures or mentor-protégé relationships between prime contractors and
subcontractors with local MBE and WBE firms are encouraged.

(e) Participation of MBE and WBE firms located outside the MSA shall not count
towards the goals established in this order.

The contracting agency shall notify SL.DC of the date and time for the formal bid opening.

After the bids have Been opened and read, the contracting agency will review the M/WBE

Statement, included as part of the bid documents, to determine wheiher the low bidder

intends to meet the MBE and WBE participation goals established by this order. If the

low bidder does not meet the specified goals for MBE and WBE participation, the low
bidder shall be instructed to request a total or partial waiver of the goals.

Within 48 hours following bid opening the apparent low bidder, and any other bidder still

desiring to _be considered for contract award, shall submit to the Contracting Agency the .

M/WBE Utilization Plan, and any other documents required by the bid documents,

including, where appropriate, a request for waiver. If the M/WBE Utilization Plan does

‘not meet the project goals, the bidder shall seek a partial or total waiver of the M/WBE

goals. The application for waiver of all or part of the M/WBE goals shall include full

documentary evidence of the bidder’s good faith efforts to meet the goals prior to bid
opening and why the request for waiver should be granted. The a_pplication, which shall
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be in writing, must include a narrative, affidavits or exhibits which verify the actions taken
by the bidder to meet the M/WBE goals.

The contracting agency will conduct a preaward conference following the bid opening. A
representative from SLDC and SLDC’s designated minority and women’s contractors
assistance agency shall attend this meeting. At that time, the contracting agency will
review the bidder’s proposed MBE and WBE participation. If the bidder fails to meet the
goals established by this order, it will be allowed to request a waiver from those
provisions. The waiver request must be supported by evidence establishing that the bidder
“has exhausted all available resources in locating and soliciting bids or proposals from
| minority and women’s businesses and has found it impossible to meet the established
goals. Denial of a waiver may be appealed by the bidder, within 10 days of notice of the
denial, to the Mayor, wﬁo shall rule upon the appeal in due course. Failure on the low
bidder’s part to exhaust all reasonable methods in a good faith effort to solicit bids prior to
bid opening from the MBE and WBE firms listed in the City’s Directory may place the
award of the contract- to the low bidder in jeopardy.

Prior to the preaward conference, copies of the bid documents will be distributed to
SLDC. SLDC will immediately begin a review of the bid documents and, within two
weeks following ‘the preaward conference, will make a recommendation as to the appar'eng;
low bidder’s good faith efforts to meet the city’s goals prior to bid opening. In making
this determination, SLDC will contact MBE’s and WBE’s to verify that the apparent low
bidder solicited bids from each of them, that the MBE and WBE subcontractor ‘bid
amounts listed accurately reflect the amounts actually quoted by those firms and, in the
case of those MBE/WBE firms proposed to be utilized by the low bidder, that the apparent
low bidder has tentative agreements with them in the amounts shown. For work being
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10.

11.

12.

13.

subcontracted to non-MBE/WBE firms, SLDC will contact the certified MBE and WBE
firms in that particular trade, service or supply area to verify that, after solicitation of bids
by the proposed prime contractor, the MBE and WBE firms submitted high or non-
responsive bids or no bids at all. After the verification process, SLDC may make a
positive recommendation to the contracting agcnr.;.y for contract award. to the low bidder
and/or grant the reques_t for a waiver to the MBE/WBE goals established by this order, or
SLDC may recommend denial of the contract award and/or the request for a waiver. The
contracting agencyshall not award any contract in excess of $10,000 without the positive -
recommendation of the SLDC. |

Each contracting agency shall maintain files documenting the efforts of successful bidders
to achieve the City’s goals regarding utilization of minority and women’s business. In
addition, each contracting agency is responsiblé for documenting that the prime contractor
(including MBE ‘and WBE prime contractors) has signed and valid contracts with each
MBE and/qr WBE subcontractor proposed by the prime contractor in its bid documents.
The contracting agency shall not authorize any payments to the prime contractor until
acceptable documentation has been submitted to SLDC and the contracting agency.

At contract completion, the contracting agency shall obtain final documentation of MBE
and WBE participation. The contracting agency must have complete and acceptable
documentation as determined by SLDC of amounts paid to all project MBE and WBE
subcontractors on file before the final payment is made to the prime contractor..
Representatives of the contracting agency and/or SLDC or its designee shall make periodic
visits to the project site to verify minority and women’s business enterprise participation.
In the event that a public works or improvement contract is awarded on an emergency
basis, the contracting agency shall give preference to MBE’s and WBE's if, at the time
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that the contract is let, those contracts that have been awarded as of that date, do not, in
- the aggregate, meet the City-widc goals specified in this order.
14. The provision of this order shall be made part of all contracts regulated by this order.

SECTION FIVE. SERVICE CONTRACTS

1. It shall be the goal of each contracting agency where anticipated service contracts, mcludmg
professional service contracts, for any year exceed the sum of $150,000 in the aggregate that 25%
of tﬂe aggregate value of contracts awarded each fiscal year be lct- with MBE’s and that 5% of the
aggregate value of contracts awarded each fiscal year be let with WBE's.

2. It shall be the goal of the city that of the aggregate value of contracts awarded by contracting
_agencics that anticipate letting service contracts, including professional service contracts,
aggregating $150,000 or less, 25% shall be let with MBE’s and 5% be let with WBE’s.

3. The methods by which contracting agencies shall pursue those goals shall include, but not be
limited to,

(a) consultation with SLDC and observation of all rules and regﬂaﬁoﬁs promulgated by
SLDC;

(b) active solicitations of proposals by MBE’s and WBE’s;

(c) encouragement of joint ventures or mentor-protégé telationships that include MBE'’s and
WBE's;

(d) encouragement of sﬁbcon&acting to MBE’s and WBE’s;

(e) solicitation of proposals from MBE and WBE firms in a time frame that will allow those
firms to respond; |

(f) division of contract requirements where possible to allow MBE’s and WBE’s reasonable

contracting opportunities; and
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(g) contacting minority and -women trade and professional organizations to solicit
participation.

All requests for services, including professional services, shall require proposers to make every

good faith effort to utilize minority business enterprises and women’s business enterprises as

subcontractors and suppliers whenever poss_ible. Proposers shall be required to submit their ‘

projected utilization of minority and women’s business enterprises, if any, along with a

description of the efforts made to utilize such businesses.

'Each contracting agency shall make a report to SLDC of the MBE and WBE participation in each

professional service contract that it makes.

Joint ventures or mentor-protégé relationships between prime contractors and subcontractors with

local MBE and WBE firms are encouraged.

Pirticipation of MBE and WBE firms located outside the MSA shall not count towards the goals

established in this order.

Contracts with non-MBE’s and non-WBE’s shall be counted towards the MBE and WBE goals

under the following circumstances and according to the following standards:

(@)  where the non-MBE ér non-WBE firm assigns one or more minority or women partners or
owners, 75% of the billable hours attribute to that partner or owner shall be counted as
MBE or WBE pahicipation, as the case may be. N

(b)  where the non-MBE or non-WBE firm assigns one or more minority or women associates
or employees, 25% of the billable hours attributed to the associates or employees shall be
counted as MBE or WBE parﬁcipaﬁon, as the case may be.

© where the non-MBE or non-WBE enters into a subcontract with an SLDC-certified MBE
or WBE, that portion of the valug of the contract that is subcontracted shall be counted as
MBE or WBE participation as the case may be.
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SECTION SIX. SUPPLY CONTRACTS

1.

4,

The goal of the City of St. Louis is that 25% of the value of all contracts let and purchases made

by the Supply Commissioner shall be let or made with MBE’s and that 5% of the value of all

contracts let and purchases made by the Supply Commissioner shall be let or made with WBE's.

All contracts let by the Supply Division for the purchase or lease of materials, equipment,

supplies, commodities or services, the estimated cost of which exceeds $500, shall be subject to

this goal;

The methods t_)y- which the Supply Commissioner shall pursue this goal shall include but not be

limited to the following:

(a)

®)

©
(1))

©

The Supply Commissioner shall solicit bids from minority business enterprises and
women’s business enterprises certified to supply the required materials, equipment,
supplies or services;

SLDC shall provide the Supply Commissioner with a list of minority business enterprises
and women’s business enterprises qualified to provide each of those commodities that the
Supply Commissioner indicates are required by the City;

The Supply Commissioner shall notify SLDC prior to solicitation of bids whenever no
such qualified businesses are available;

SLDC shall \atten’l_pt to identify such qualified businesses, and if successful, shall notify the -
Supply Commissioner of their availability; and

The Supply Commissioner shall provide such minority business enterprises and women’s

business enterprises every practical opportunity to submit bids.

Joint ventures or mentor-protégé relationships between prime contractors and subcontractors with

local MBE and WBE firms are encouraged.
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5. Participation of MBE and WBE firms located outside the MSA shall not count towards the goals

established in this order.

SECTION SEVEN. CONCESSION CONTRACTS

1. It shall be the goal of each contracting agency to award concession contracts in such a manner as

to achieve the City’s goals for MBE and WBE participation.

2. The methods by which contracting agencies shall pursue this goal shall include, but not be limited

to, the following:

(@)

®)
©

@
©

®

®

consultation with SLDC and observation of all rules and regulations promulgated by
SLDC;
active solicitations of proposals by MBE’s and WBE's;
encouragement of joint ventures or mentor-protégé rclationships that include MBE’s and
WBE’s;
encouragement of subcontracting to MBE’s and WBE’s;
solicitation of proposals from MBE and WBE firms in a time frame that will allow those
firms to respond;
division of contract requirements where possible to allow MBE’s and WBE’s reasonable
contracting opportunities;

contacting minority and women trade and professional organizations to solicit_

participation.

2. All requests for concession proposals shall require proposers to make every good faith effort to

utilize minority business enterprises and women’s business enterprises as subcontractors and

suppliers whenever possible. Concession contract proposers shall be required to submit their

projected utilization of minority and women’s business enterprises, if any, along with a

description of the efforts made to utilize such businesses.
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3. Joint ventures or mentor-protégé relationships between prime contractors and subcontractors with
local MBE and WBE firms are encouraged.
4. Participation of MBE and WBE firms located outside the MSA shall not count towards the goals
established in this order.
SECTION EIGHT. BONDING ASSISTANCE
SLDC shall develop a program to assist small business enterprises, including MBE’s and WBE’s in
obtaining information and resources on the availability of bonding for public sector contracts. SLDC
shall provide;
1. Individualized counseling;
2. Conduct seminars relating to bonding;

3. Explore methods of creating a bonding program for small businesses with public and
private sector rcsour,ces-;

4. Monitor the bonding practices in the local market and to document any instances of
discrimination in the bonding industry; and

5. Provide advice and information to the Board of Public Service or the appropriate user
department as to the level of bonding generally available to subcontractors, so that such
information may be considered in the process of reducing such projects to a size that
small business'enterprises might successfully bid.

SECTION NINE. FINANCIAL ASSISTANCE

SLDC will assist small business enterprises in locating available financial resources in the St. Louis

business sector. SLDC shall:
1. Act as a clearinghouse for information on financial assistance programs for small
business enterprises, MBEs, and WBEs;
2. Assist in packaging loan requests for small business enterprises;
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3. Contract seminars relating to financing;
4. Monitor and document any instances of discrimination against small business enterprises,
MBESs, and WBES; and |
5. Explore public and private resources to provide financial services to small business
enterprises.
SECTION TEN. EMPLOYMENT
All firms doing business with the City of St. Louis are encouraged to act affirmatively to hire
residents of the City of St. Louis as employees, ‘with particular emphasis on residents of the City who
are members of minority groups or whd are women.
SECTION ELEVEN. CITY-FUNDED PROJECTS
All contracts between the City of St. Louis and a second party wherein the City of St. Louis
provides City or other governmental funds to the second party and whercin the second party agrees to
provide services or engage in a project shall contain a provision obligating the second party to observe
the program established by this Order, except with respect to non-construction contracts to which not-
for-profit corporations are a party.
SECTION TWELVE. PENALTIES
1. If SLDC determines that a contractor, bidder or proposer has failed to comply with the City’s
program regardingk utilization of minority and women’s business enterprises, it shall report its

determination to the Mayor.
2.  The Mayor, pursuant to Article VII, 1 of the Charter, may subject the offending part-y to any or
all of the following penalties and sanctions:
(a) withholding of contract award;
(b) suspension of contract;

(c) withholding of payments;



@

(e)
®

The

rescission of contract based upon a material breach of contract pertaining to MBE and/or
WBE participation;

refusal to accept a proposal; and

disqualification of a bidder, proposer or contractor from eligibility for providing goods or

services to the City for a period not to exceed one year.

Mayor shall report the imposition of any penalty to the Comptroller and to the City

Counselor.

- SECTION THIRTEEN. MINORITY ‘AND WOMEN’S BUSINESS ENTERPRISE ADVISORY

COMMITTEE

1.

There is hereby created and established an advisory committee to be known as the Minority and

Women Business Enterprise Advisory Committee.

The committee shall consist of the following ten (10) members appointed by the Mayor, with

the consent of the Board of Aldermen:

(@)
(b)
©)
()
(e)
®
®
(b)
@

0y

One (1) member of the Commission of the Civil Rights Enforcement Agency;
VOne (1) member of the Contractors Assistance Program (CAP);

One (1) member of the St. Louis Minority Contractors Association;

One (1) member of the National Association of Women in Construction;

One (1) member of the Associated General Contractors of St. Louis;

One (1) member of the Hispanic Chamber of Commerce;

One (1) member of the National Indian Community Association;

One (1) member of the Asian-Americans for Equal Opportunity;

One (1) member of the St. Louis Minority Business Council; and

One (1) member of the St. Louis Council of Construction Consumers;
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3. Members shall serve for staggered tcrms- of three (3) years. Initially four (4) members shall be
appointed for a term of three (3) years, three (3) members shall be appointed for a term of two
(2) years and three (3) members shall be appomted for a term of one (1) year. Vacancies shall
be filled in the same manner as the original appointments for the remainder of the vacant term.
Each member shall serve without compensation.

4. The committee shall elect a Chairman and a Secretary who shall each serve for three (3) years.
One (1) month prior to the end of _thc Chairman’s and the Secretary’s term, successors shall be
elected. The committee shall adopt rules consistent with applicable laws for the conduct of its
business.

5. The committee shall meet quarterly to review compliance with this Order. In addition, the
committee shall at a minimum meet twice annually in open public session to receive general
testimony from the public. ~ All minutes and records of the committee shall be open to the
public.

6. The committee shall monitor the effectiveness of the City’s program described in this order and
make such recommendations to SLDC as it sees fit.  The actions, decisions and
recommendations of the Committee are to further the policies and goals of this Order and shall
nbt be final or binding on the City but shall be advisory only.

SECTION FOURTEEN. TERM

| The program established by this order shall cease June 30, 2002, except SLDC shall submit its
final report on September 30, 2002.

SECTION FIFTEEN. REPORT

No later than September 30, 1998 and beginning in 1998, and every year thereafter, SLDC shall

deliver a report to the Mayor reviewing the progress made as of the preceding June 30 in achieving the
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City’s goéls, and making such recommendations as to further rcmedlal action that should be taken, if
any.
SECTION SIXTEEN. FEDERAL AND STATE REGULATIONS

Projects that utilize federal or state funds in whole or in part mnst comply with any applicable

federal or state regulations and such regulations may not be waived by the City.

| Dated: Uy R /777 Signed by: %&M

Mayor, City of St. Louis
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Exhibit 4
MBE/WBE Submission Instructions and Forms



M/WBE INDEX AND SUBMISSION INSTRUCTIONS

PAGE FORM SUBMITTED SUBMITTED TO
MBE: 1 M/WBE UTILIZATION STATEMENT With Bid Proposal SLDC
MBE: 2-4 SUBCONTRACTOR LIST Within 48 hours of Bid SLDC

Opening
MBE: 5-6 NOTICE OF INTENT TO PERFORM AS A Within 48 hours of Bid SLDC
SUBCONTRACTOR AND/OR MATERIAL Opening
SUPPLIER
MBE: 7-8 CONTRACTOR'S GOOD FAITH EFFORTS | Within 48 hours of Bid SLDC
REPORT AND STATEMENT Opening
COPIES OF M/WBE SUBCONTRACTS Upon execution of a SLDC
contract with the City, the
Contractor shall provide
fully executed copies of all
M/WBE subcontracts.
MBE: 9 RECORD OF PAYMENTS TO The 15th of the month for SLDC
SUPPLIERS AND OTHER VENDORS
REPORT (Example for January 'Fhe
report would be submitted
by February 15th.
MBE: 10 SUBCONTRACTOR OR SUPPLIER Prior to substituting a SLDC
SUBSTITUTION FORM subcontractor or supplier.
Approval from the City is
required prior to
substitution.
MBE: 11 FINAL RECORD OF PAYMENTS REPORT | Within 15 days after the SLDC

completion of all work
items to be performed
under the contract.




CITY OF ST. LOUIS
BOARD OF PUBLIC SERVICE

M/WBE UTILIZATION STATEMENT (PART B)

Policy: It is the policy of the City of St. Louis that minority and women-owned businesses, as defined in the
Mayor’s Executive Order of July 24, 1997, shall have an opportunity to participate in the performance of contracts
utilizing City funds, in whole or in part. Consequently, the requirements of the aforementioned Executive Order
apply to this contract.

Project and Bid Identification:

Contracting Agency:
Project Name:

Letting Number: Date:

Contract MBE/WBE Goal: 25% MBE and 5%WBE Participation
Total Dollar Amount of Prime Contract: $

Total Dollar Amount of Proposed MBE: $ Percent MBE

Total Dollar Amount of Proposed WBE: $ Percent WBE

Obligation: The undersigned certifies that (s)he has read, understands and agrees to be bound by the bid
specifications, including the accompanying exhibits and other items and conditions of the request for proposals
regarding minority and women business enterprise utilization. The undersigned further certifies that (s)he is
legally authorized by the respondent to make the statements and representations in the M/WBE Forms and
Exhibits and that said statements and representations are true and correct to the best of his/her knowledge and
belief. The undersigned will enter into formal agreements with the minority/women business enterprises listed in
the Subcontractor List, which are deemed by the City to be legitimate and responsible. The undersigned
understands that if any of the statements and representations are made by the respondent knowing them to be false,
or if there is a failure of the successful respondent to implement any of the stated agreements, intentions,
objectives, goals and commitments set forth herein without prior approval of the City, then in any such events, the
contractor’s act or failure to act, as the case may be, shall constitute a material breach of the contract, entitling the
City to terminate the contract for default. The right to so terminate shall be in addition to, and not in lieu of, any
other rights and remedies the City may have for other defaults under the contract. Additionally, the contractor
may be subject to the penalties cited in Section Twelve of the Mayor’s Executive Order #28

Assurance: |, acting as an officer of the undersigned bidder or joint venture bidders, hereby assure the City that on
this project my company will (check one):

Meet or exceed contract award goals and provide participation as shown above.

Fail to meet contract award goals but will demonstrate that good faith efforts were made to meet the goals
and my company will provide participation as shown above.

Name of Prime Contractor(s):

Prime Contractor Authorized Signature Title Date

M/WBE 1



CITY OF ST. LOUIS
BOARD OF PUBLIC SERVICE

M/WBE UTILIZATION STATEMENT (PART B)

On the spaces provided below, please list each M/WBE firm proposed for utilization on this contract. Use
additional sheets as necessary.

NAME OF FIRM ESTIMATED AMOUNT

M/WBE 1



CITY OF LOUIS
BOARD OF PUBLIC SERVICE

SUBCONTRACTOR LIST

Prior to the final approval of any contract resulting from this letting, the apparent low bidder will be
evaluated as to the proposed utilization of City certified minority and women-owned business enterprises.
This is in addition to any and all requirements in accordance with the Mayor’s Executive Order of July 24,
1997. On the spaces provided below please list all subcontractors and suppliers, including M/WBEs,
proposed for utilization on this project. Work to be self-performed by the bidder is to be included.

FIRM NAME MBE | BID ITEM(S) OF WORK SUBCONTRACT
or TO BE PERFORMED OR SUPPLY
WBE CONTRACT
AMOUNT

M/WBE 2



CITY OF LOUIS
BOARD OF PUBLIC SERVICE

SUBCONTRACTOR LIST

FIRM NAME

MBE
or
WBE

BID ITEM(S) OF WORK
TO BE PERFORMED

SUBCONTRACT
OR SUPPLY
CONTRACT
AMOUNT

M/WBE 3




CITY OF LOUIS
BOARD OF PUBLIC SERVICE

SUBCONTRACTOR LIST

FIRM NAME MBE | BID ITEM(S) OF WORK SUBCONTRACT
or TO BE PERFORMED OR SUPPLY
WBE CONTRACT
AMOUNT
CONTRACT BID TOTAL $

TOTAL AMOUNT OF MBE PARTICIPATION:
PERCENT MBE PARTICIPATION:
TOTAL AMOUNT OF WBE PARTICIPATION:
PERCENT WBE PARTICIPATION:

In considering all levels of subcontracting on City contracts the following categories of Bid Item(s) or Work and Trade have
been suggested by various private and governmental organizations and professional groups involved in commercial and
industrial construction: -- air conditioning, final clean-up, caulking, ceilings, conduit, concrete, cement, cabinets, doors,
drainage, drilling, drywall, asphalt, carpentry, communications, electrical, equipment rental, excavating, elevators, earthwork,
decorators, fencing, flooring, automatic sprinklers, foundations, brick masonry, pile caps, pile driving, sewers, stone masonry,
insulation, tile setting and terrazzo, lathing and plastering, asbestos, painting, security guard service, sign painting, painting,
insurance and bonding, photographers, plumbing, paving, grading, landscaping, toilet partitions, siding, roof decking, flooring,
paperhangers, sky lights, steel erections, re-bars, sheet metal, movable partitions, ornamental iron, glazing, accessories
suppliers, exterminators, millwork, wall covering, advertisers, data programmers, wrecking and demolition, sodding,
construction and design consultants, hauling, financing institutions, public movers, specialties, carpeting, piping, heating, and
sanitary and safety facilities.

Note: On attached sheets, provide the complete mailing address, telephone number, contact person and
title for each firm listed on the previous pages. Additionally, provide the City Business License Number
and Federal Identification Number for each.

Name of Firm Signature and Date

M/WBE 4



CITY OF ST. LOUIS
BOARD OF PUBLIC SERVICE

NOTICE OF INTENT TO PERFORM AS A SUBCONTRACTOR AND/OR MATERIAL SUPPLIER

NAME OF PROJECT

LETTING NUMBER

PART |

(NOTE: Pursuant to the City’s policies, M/WBE firms participating in the City’s M/WBE Program must have

“current” certification status with the City prior to bid opening. The M/W/DBE certification of any firm is effective

for two (2) years from the date of written notification of certification. Firms not certified by the City can not be counted
towards the City’s M/WBE goals on this project. Firms certified by the U.S. Small Business Administration (SBA) must
attach a copy of a the firm’s 8(a) program approval letter from the SBA)

1. TO:
(Name of Contractor)
2. The undersigned intends to perform work in connection with the above project as (check one):
an individual / sole proprietorship N a partnership
0 a corporation 0 a joint venture
3. The undersigned (check applicable statements:
N has been certified by the St. Louis Development Corporation (SLDC)
(Certification # ).
O has been certified by the St. Louis Airport Authority (SLAA)
(Certification # ).
N has a current 8(a) status with the U.S. Small Business Administration.
4. The undersigned is prepared to perform the following described work and/or supply the material listed in

connection with the above project (where applicable specify “supply” or “install” or both.

and at the following price $ . With respect to the proposed subcontract described above
% of the dollar value of such subcontract will be sublet and/or awarded to non-M/W/DBE subcontractors.

M/WBE 5



PART Il: SUBCONTRACTOR PARTICIPATION

4b Name of Firm Receiving Subcontract Work to Be Performed Amount of
Subcontract
Total amount to be subcontracted out by M/WBE $
BY: PHONE: DATE.__ /| |
(Name of Prime Contractor) (Signature of Authorized Representative)
BY: PHONE: DATE: |/
(Name of M/W/DBE Firm) (Signature of Authorized Representative)

M/WBE 6
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Letting No.
CITY OF ST. LOUIS
BOARD OF PUBLIC SERVICE
SUBSTITUTION FORM

CONTRACTING AGENCY:
PROJECT NAME:

NAME OF PRIME CONTRACTOR:
TOTAL CONTRACT AMOUNT:

In accordance with the City of St. Louis’ Minority and Women-Owned Business Participation Program,
when adding, changing or deleting subcontractors or suppliers on City projects, the City of St. Louis
Substitution Form shall be used. All changes to the original list of approved subcontractors or suppliers
shall be submitted to the contracting agency and SLDC for review and written approval prior to the use
of any substitute contractor and/or supplier on a City project. Contractors shall make a good faith effort
to replace M/WBE subcontractors or suppliers unable to perform on the project with another certified
M/WBE firm.

1. Is the subcontractor/supplier being replaced an MBE or WBE? YES NO

2. Type of work to be performed/material to be supplied:

3. Dollar Amount:
4 Name of the subcontractor/supplier being replaced:
Contact Person: Telephone No.
5. Percent of work/material that was completed /supplied by the subcontractor/supplier
6. Amount paid to the subcontractor/supplier (if any):
7. The reason the subcontractor/supplier is being replaced is stated as follows:

8. Document the ettorts made fo replace or add an MBE/WBE to pertorm the work/supply the
required materials:

9. Name ot substitute subcontractor/supplier:
Check One: MBE__~~ WBE_~ — Contact Person: Telephone No.

This form should be completed and submitted to the Project Manager when a subcontractor or supplier is being added, deleted or
changed. The same criterion used for establishing good faith efforts in maximizing the participation of MBE/WBEs prior to awarding
this contract will also apply to the substitution of MBE/WBE subcontractors or suppliers during the performance of the contract.

M/WBE 10
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Exhibit 5
Wage Determination



General Decision Number: M0100001 10/14/2011 MO1
Superseded General Decision Number: M020080001
State: Missouri

Construction Types: Heavy and Highway

Counties: Missouri Statewide.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 03/12/2010
1 04/09/2010
2 04/16/2010
3 05/07/2010
4 06/04/2010
5 06/11/2010
6 07/02/2010
7 07/09/2010
8 08/06/2010
9 09/03/2010
10 10/01/2010
11 1170572010
12 11/12/2010
13 12/03/2010
14 01/21/2011
15 02/11/2011
16 03/04/2011
17 04/08/2011
18 04/15/2011
19 05/06/2011
20 05/13/2011
21 06/03/2011
22 07/01/2011
23 07/22/2011
24 0871272011
25 08/26/2011
26 09/02/2011
27 09/16/2011
28 09/23/2011
29 10/14/2011

* CARP0O005-006 04/01/2008

CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes

Carpenters:
CARPENTERS & LATHERS........ $ 33.00 12.03
MILLWRIGHTS & PILEDRIVERS...$ 33.00 12.03

CARP0O008-003 05/01/2010



ST. LOUIS COUNTY AND CITY

Rates Fringes
Carpenters. .. ... aaaaaaaaan $ 32.78 12.25
(CARPOO11-001 05/01/2011
Rates Fringes

Carpenter and Piledriver
ADAIR, AUDRAIN (West of
Hwy 19), BOONE, CALLAWAY,
CHARITON, COLE, COOPER,
HOWARD, KNOX,LINN, MACON,
MILLER, MONITEAU,MONROE,
OSAGE, PUTNAM, RANDOLPH,
SCHUYLER, SHELBY AND
SULLIVAN COUNTIES. .......... $ 28.57 11.00
ATCHISON, ANDREW, BATES,
CALDWELL, CARROLL,DAVIESS,
DEKALB,GENTRY, GRUNDY,
HARRISON, HENRY, HOLT,
LIVINGSTON, MERCER,
NODAWAY ,ST. CLAIR, SALINE
AND WORTH COUNTIES.......... $ 27.67 10.55
AUDRAIN (East of Hwy.19),
RALLS, MARION, LEWIS,
CLARK AND SCOTLAND COUNTIES.$ 28.83 13.05
BARRY, BARTON, CAMDEN,
CEDAR, CHRISTIAN, DADE,
DALLAS, DOUGLAS, GREENE,
HICKORY ,JASPER, LACLEDE,
LAWRENCE, MCDONALD,
NEWTON, OZARK, POLK,
STONE, TANEY, VERNON,
WEBSTER AND WRIGHT COUNTIES.$ 27.32 10.55
BENTON, MORGAN AND PETTIS...$ 27.27 11.00
BOLLINGER, BUTLER, CAPE
GIRARDEAU, DUNKLIN,
MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY, STE.
GENEVIEVE, SCOTT, STODDARD

AND WAYNE COUNTIES.......... $ 28.67 13.07
BUCHANAN, CLINTON, JOHNSON
AND LAFAYETTE COUNTIES...... $ 28.32 10.55
CARTER, HOWELL, OREGON AND
RIPLEY COUNTIES............. $ 27.75 13.07

CRAWFORD, DENT, GASCONADE,

IRON, MADISON, MARIES,

MONTGOMERY, PHELPS,

PULASKI, REYNOLDS, SHANNON

AND TEXAS COUNTIES.......... $ 28.68 13.05
FRANKLIN COUNTY . ... ..ot $ 31.23 13.05
JEFFERSON AND ST. CHARLES

COUNTIES. . ..o $ 33.38 13.05



LINCOLN COUNTY ... .- $ 30.34 13.05
PIKE, ST. FRANCOIS AND

WASHINGTON COUNTIES......... $ 29.39 13.05
WARREN COUNTY . ... ... oo .. $ 30.73 13.05

ELEC0001-002 06/01/2009

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN,
IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,
WARREN, WASHINGTON AND WAYNE COUNTIES

Rates Fringes

Electriclians. ... ... o $ 33.60 22.242

ELEC0002-001 09/01/2008

ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN, GASCONADE,
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,
MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND
WASHINGTON COUNTIES

Rates Fringes
Line Construction:
Groundman and Groundman-
Driver. ... ... $ 22.48 43.25%+4 .75
Groundman Equipment
Operator.............co..... $ 29.08 43 .25%+4.75
Groundman-Winch Driver...... $ 23.59 43 .25%+4.75
Lineman or Cable Splicer....$ 33.68 43.25%+4.75
ELEC0053-004 08/31/2010
Rates Fringes

Line Construction: (ANDREW,
ATCHINSON, BARRY, BARTON,
BUCHANAN, CALDWELL, CEDAR,
CHRISTIAN, CLINTON, DADE,
DALLAS, DAVIES,, DEKALB,
DOUGLAS, GENTRY, GREENE,
GRUNDY, HARRISON, HICKORY,
HOLT, JASPER, LACLEDE,
LAWRENCE, LIVINGSTON,
MCDONALD, MERCER, NEWTON,
NODAWAY, OZARK, POLK, ST.
CLAIR, STONE, TANEY, VERNON,



WEBSTER, WORTH AND WRIGHT

COUNTIES)
Groundman Powderman......... $ 25.88 34 .5%+4.75
Groundman. . ... oo eaeeas $ 23.98 34 _5%+4.75
GroundmanPowderman. . .. ...... $ 25.13 34%+4.75
Lineman Operator............ $ 35.12 34 .5%+4 .75
Lineman. . ... i e e e e a s $ 37.10 34 _.5%+4.75

Line Construction; (BATES,
BENTON, CARROLL, CASS, CLAY,
HENRY, JACKSON, JOHNSON,
LAFAYETTE, PETTIS, PLATTE,
RAY AND SALINE COUNTIES)

Groundman Powderman......... $ 26.84 34_.5%+4.75
Groundman. .. ... eeceenann- $ 25.44 34 _.5%+4.75
Lineman Operator............ $ 35.82 34_.5%+4.75
Lineman. . . .- oo e e e e e e a s $ 38.40 34 _.5%+4.75

ELEC0095-001 06/01/2011

BARRY, BARTON, CEDAR, CRAWFORD, DADE, JASPER, LAWRENCE,
MCDONALD, NEWTON, ST CLAIR, AND VERNON COUNTIES

Rates Fringes

Electricians:
Cable Splicers.............. $ 23.75 12.31
Electricians. ... ............ $ 24.00 3%+10.91

ELEC0124-007 09/01/2010

BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE
COUNTIES:

Rates Fringes

ELEC0257-003 03/01/2011

AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN,
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES

Rates Fringes

Electricians:
Cable Splicers..... ... ..... $ 30.18 12.795
Electricians................ $ 30.18 12.795

ELEC0350-002 12/01/2010

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS,



SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES

Rates Fringes
Electricians. ... ..o ieeaea $ 28.16 15.20
ELEC0453-001 09/01/2011
Rates Fringes
Electricians:
CHRISITAN, DALLAS,
DOUGLAS, GREENE, HICKORY,
HOWELL, LACLEDE, OREGON,
OZARK, POLK, SHANNON,
WEBSTER and WRIGHT COUNTIES.$ 24.23 13.55
PULASKI and TEXAS COUNTIES..$ 28.88 14.01
STONE and TANEY COUNTIES....$ 20.02 12.72

ELEC0545-003 06/01/2010

ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,
GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,
AND CALDWELL COUNTIES

Rates Fringes

ELEC0702-004 06/23/2011

BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,
MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE
COUNTIES

Rates Fringes

Line Construction:
Groundman - Class A......... $ 23.79 5.76+28.75%
Groundman-Equipment
Operator Class Il (all
other equipment)............ $ 30.16 5.76+28.75%
Heavy-Equipment Operator
Class I (all crawler type
equipment D-4 and larger)...$ 34.40 5.76+28.75%
Lineman. .. ... eueeaaaaannn $ 47.66 5.76+28.75%

ENG10101-001 05/01/2011

ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,
CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN,
LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH
COUNITES



Rates Fringes

Power equipment operators:

GROUP 1. . .. i $ 29.94 13.76
GROUP 2. . i a $ 29.54 13.76
GROUP 3. . .o $ 27.54 13.76

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers -
2; booster pump on dredge; bulldozer operator; boring
machine (truck or crane mounted); clamshell operator;
concrete mixer paver; concrete plant operator; concrete
pump operator; crane operator; derrick or derrick trucks;
ditching machine; dragline operator; dredge engineman;
dredge operator; drill cat with compressor mounted
(self-contained) or similar type self- propelled rotary
drill (not air tract); drilling or boring machine
(rotary-self-propelled); finishing machine operator;
greaser; high loader-fork lift-skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); mechanics and welders (field and plants);
mucking machine operator; pile drive operator; pitman crane
or boom truck (all types); push cat; quad track; scraper
operators (all types); shovel operator; sideboom cats; side
discharge spreader; skimmer scoop operators; slip form
paver operator (CMI, Rex, Gomeco or equal); la tourneau
rooter (all tiller types); tow boat operator; truck crane;
wood and log chippers (all types).

GROUP 2: A-frame truck operator; articulated dump truck;
back filler operator; boilers (1); chip spreader; churn
drill operator; compressor; concrete mixer operator, skip
loader; concrete saws (self-propelled); conveyor operator;
crusher operator; distributor operator; elevating grader
operator; farm tractor (all attachments); fireman rig;
float operator; form grade operator; hoisting engine (one
drum); maintenance operator; multiple compactor; pavement
breaker, self-propelled hydra-hammer (or similar type);
paymill operator; power shield; pumps; roller operator
(with or without blades); screening and washing plant;
self-propelled street broom or sweeper; siphons and jets;
straw blower; stump cutting machine; siphons and jets; tank
car heater operator (combination boiler and booster);
welding machine; vibrating machine operator (not hand
held); welding machine.
GROUP 3: (@) Oiler;
(b) Oiiler driver
(c) Mechanic.

HOURLY PREMIUMS:
THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE



GROUP 1 RATE: Dragline operator - 3 yds. & over; shovel
3 yds. & over; clamshell 3 yds. & over; Crane, rigs or
piledrivers, 100 of boom or over (incl. jib.), hoist -
each additional active drum over 2 drums

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ -50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
piledrivers 150" to 200" of boom (incl. jib.)

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 200 ft. of boom
or over (including jib.)

ENG10101-005 04/01/2011

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES

Rates Fringes

Power equipment operators:
GROUP 1. ... ... $ 32.33 13.88
GROUP 2. . . i i $ 31.29 13.88
GROUP 3. .. .iiiiii i $ 26.82 13.88
GROUP 4. . ooo. $ 30.17 13.88

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, Ffinish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers-2;
booster pump on dredge; boring machine (truck or crane
mounted); bulldozer operator; clamshell operator; concrete
cleaning decontamination machine operator; concrete mixer
paver; concrete plant operator; concrete pump operator;
crane operator; derrick or derrick trucks; ditching
machine; dragline operator; dredge engineman; dredge
operator; drillcat with compressor mounted (self-contained)
or similar type self propelled rotary drill (not air
tract); drilling or boring machine (rotary -
self-propelled); finishing machine operator; greaser; heavy
equipment robotics operator/mechanic; horizontal
directional drill operator; horizontal directional drill
locator; loader-forklift - skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); master environmental maintenance
mechanic; mechanics and welders (field and plants);
mucking machine operator; piledrive operator; pitman crane
or boom truck (all types); push cat; quad-track; scraper
operators (all types); shovel operator; side discharge
spreader; sideboom cats; skimmer scoop operator; slip-form
paver (CMI, REX, Gomaco or equal); la tourneau rooter (all
tiller types); tow boat operator; truck crane; ultra high
perssure waterjet cutting tool system operator/mechanic;
vacuum blasting machine operator/mechanic; wood and log
chippers (all types)

GROUP 2: "A"™ Frame truck operator; articulated dump truck;



back Filler operator; boilers (1); chip spreader;churn
drill operator; concrete mixer operator, skip loader;
concrete saws (self-propelled); conveyor operator; crusher
operator; distributor operator; elevating grader operator;
farm tractor (all attachments); fireman rig; Ffloat
operator; form grader operator; hoisting engine (1 drum);
maintenance operator; multiple compactor; pavement breaker,
self-propelled hydra- hammer (or similar type); power
shield; paymill operator; pumps; siphons and jets; stump
cutting machine; tank car heater operator (combination
boiler and booster); compressor; roller operator (with or
without blades); screening and washing plant;
self-propelled street broom or sweeper; straw blower; tank
car heater operator (combination boiler and booster);
vibrating machine operator (not hand held)

GROUP 3: Oilers
GROUP 4: Oiler Driver (All Types)

FOOTNOTE:
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE
($1.00) ABOVE GROUP 1 RATE:
Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft.
of boom or over (including jib); Draglines, 3 yd. capacity
or over;

Piledrivers 80 ft. of boom or over (including jib);

Shovels & backhoes, 3 yd. capacity or over.

ENG10101-022 05/01/2011

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,
GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON,
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRIGHT COUNTIES and CITY OF SPRINGFIELD

Rates Fringes
Power equipment operators:
GROUP 1. ... . iiiiiiaaaa.. $ 26.71 11.81
GROUP 2. . i $ 26.36 11.81
GROUP 3. .. iiii i $ 26.16 11.81
GROUP 4. . i $ 24.11 11.81

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader; asphalt plant console operator; autograder;
automatic slipform paver; backhoe; blade operator - all
types; boat operator - tow; boilers-2; central mix concrete
plant operator; clamshell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine - 2



active drums; launch hammer wheel; locomotive operator; -
standard guage; mechanic and welders; mucking machine;
off-road trucks; piledriver operator; pitman crane
operator; push cat operator; quad trac; scoop operator -
all types; shovel operator; sideboom cats; skimmer scoop
operators; trenching machine operator; truck crane.

GROUP 2: A-frame; asphalt hot-mix silo; asphalt plant
fireman (drum or boiler); asphalt plant man; asphalt plant
man; asphalt plant mixer operator; asphalt roller operator;
backfiller operator; barber-greene loader; boat operator
(bridges and dams); chip spreader; concrete mixer operator
- skip loader; concrete plant operator; concrete pump
operator; crusher operator; dredge oiler; elevating grader
operator; fork lift; greaser-fleet; hoisting engine - 1;
locomotive operator - narrow gauge; multiple compactor;
pavement breaker; powerbroom - self-propelled; power
shield; rooter; side discharge concrete spreader; slip form
Ffinishing machine; stumpcutter machine; throttle man;
tractor operator (over 50 h.p.); winch truck.

GROUP 3: Boilers - 1; chip spreader (front man); churn drill
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing machine; distributor operator;
finishing machine operator; flex plane operator; float
operator; form grader operator; pugmill operator; roller
operator, other than high type asphalt; screening & washing
plant operator; siphons & jets; sub-grading machine
operator; spreader box operator, self-propelled (not
asphalt); tank car heater operator (combination boiler &
booster); tractor operator (50 h_.p. or less); Ulmac, Ulric
or similar spreader; vibrating machine operator, not hand;

GROUP 4: Grade checker; Oiler; Oiler-Driver
HOURLY PREMIUMS:

The following classifications shall receive $ .25 above GROUP
1 rate:

Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boom or over (including jib);

Draglines - 3 yds. or over; Hoists - each additional active
drum over 2 drums; Shovels - 3 yds. or over;

The following classifications shall receive $ .50 above GROUP
1 rate:

Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft.
to 200 ft. of boom (including jib); Tandem scoop.

The following classifications shall receive $ .75 above GROUP
1 rate:

Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENGI10513-004 05/04/2011

FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES



Rates Fringes

Power equipment operators:

GROUP 1. .. ..o $ 29.11 21.36
GROUP 2. . . i aa $ 29.11 21.36
GROUP 3. . i i e ot $ 27.21 21.36
GROUP 4. . ... $ 23.75 21.36

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket
and under regardless of attachment, one oiler for 2 or 3,
two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu
yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic -
Truck or Cruiser mounted, 16 tons and over; Crane,
Locomotive; crane with boom including jib over 100 ft from
pin to pin; Crane using rock socket tool; Derrick, Steam;
Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,
Steam & other powers; Pile Driver, Land or Floating; Scoop,
Skimmer; Shovel, Power (Electric, Gas, Steam or other
powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air compressor; Anchor Placing
Barge; Asphalt Spreaker; Athey Force Feeder Loader,
self-propelled; Backfilling Machine; Boat Operator - Push
Boat or Tow Boat (job site); Boiler, High Pressure Breaking
in Period; Boom Truck, Placing or Erecting; Boring Machine,
Footing Foundation; Bullfloat; Cherry Picker; Combination
Concrete Hoist and Mixer (such as Mixermobile); Compressor,
Two 125 CFM and under; Compressor, Two through Four over
125 CFM; Compressor when operator runs throttle; Concrete
Breaker (Truck or Tractor mounted); Concrete Pump (such as
Pumpcrete machine); Concrete Saw (self-propelled); Concrete
Spreader; Conveyor, Large (not selfpropelled) hoisting or
moving brick and concrete into, or into and on floor level,
one or both; Crane, Cimbing (such as Linden); Crane,
Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic
- Truck or Cruiser mounted - under 16 tons; Drilling
machine - Self-powered, used for earth or rock drilling or
boring (wagon drills and any hand drills obtaining power
from other souces including concrete breakers, jackhammers
and Barco equipmnet no engineer required); Elevating
Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;
Finishing Machine, self- propelled oscillating screed;
Forklift; Generators, Two through Six 30 KW or over;
Grader, Road with power blade; Greaser; Highlift; Hoist,
Concrete and Brick (Brick cages or concrete skips operating
or on tower, Towermobile, or similar equipment); Hoist,
Three or more drums in use; Hoist, Stack; Hydro-Hammer;
Lad-A-Vator, hoisting brick or concrete; Loading Machine
such as Barber-Greene; Mechanic on job site

GROUP 2: Air Tugger with plant air; Boiler (for power or
heating shell of building or temporary enclosures in
connection with construction work); Boiler, Temporary;
Compressor, One over 125 CFM; Compressor, truck mounted;



Conveyor, Large (not self- propelled); Conveyor, Large (not
self- propelled) moving brick and concrete (distributing)
on floor level; Curb Finishing Machine; Ditch Paving
Machine; Elevator (outside); Endless Chain Hoist; Fireman
(as required); Form Grader; Hoist, One Drum regardless of
size (except brick or concrete); Lad-A-Vator, other
hoisting; Manlift; Mixer, Asphalt, over 8 cu Tt capacity;
Mixer, one bag capacity or less; Mixer, without side
loader, two bag capacity or more; Mixer, with side loader,
regardless of size, not Paver; Mud Jack (where mud jack is
used in conjenction with an air compressor, operator shall
be paid $ .55 per hour in addition to his basic hourly rate
for covering both operations); Pug Mill operator; Pump,
Sump - self powered, automatic controlled over 2'"; Scissor
Lift (used for hoisting); Skid Steer Loader; Sweeper,
Street; Tractor, small wheel type 50 HP and under with
grader blade and similar equipment; Welding Machine, One
over 400 amp; Winch, operating from truck

GROUP 3: Boat operator - outboard motor, job site; Conveyors
(such as Con-Vay-1t) regardless of how used; Elevator
(inside); Heater operator, 2 through 6; Sweeper, Floor

GROUP 4: Crane type
HOURLY PREMIUMS:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;
Certified Crane Operator - $1.50;
Certified Hazardous Material Operator $1.50;
Crane,climbing (such as Linden) - $.50;
Crane, Pile Driving and Extracting - $ .50
Crane with boom (including job) over
100 ft from pin to pin - add $.01 per foot
to maximum of $4.00);
Crane, using rock socket tool - $ .50;
Derrick, diesel, gas or electric hoisting material
and erecting steel (150 ft or more above ground) - $ .50;
Dragline, 7 cu yds and over - $ .50;
Hoist, Three or more drums in use - $ .50;
Scoop, Tandem - $.50;
Shovel, Power - 7 cu yds and over - $ .50;
Tractor, Tandem Crawler - $ _50;
Tunnel, man assigned to work in tunnel or
tunnel shaft - $ .50;
Wrecking, when machines are working on
second floor or higher - $ .50

ENG10513-006 05/01/2011

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN,
GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPP1, MONITEAU, MONROE, MONTGOMERY,
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS,
PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST.
FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON,



SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES

Rates Fringes

Power equipment operators:
GROUP 1. ... ... $ 24.89 21.33
GROUP 2. . oo $ 24.54 21.33
GROUP 3. . . oo. $ 24.34 21.33
GROUP 4. . .. $ 20.69 21.33

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader, asphalt plant console operator; autograder;
automatic slipform paver; back hoe; blade operator - all
types; boat operator tow; boiler two; central mix concrete
plant operator; clam shell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine 2 active
drums; launchhammer wheel; locomotive operator standrad
guage; mechanics and welders; mucking machine; piledriver
operator; pitman crane operator; push cat operator;
guad-trac; scoop operator; sideboom cats; skimmer scoop
operator; trenching machine operator; truck crane, shovel
operator.

GROUP 2: A-Frame; asphalt hot-mix silo; asphalt roller
operator asphalt plant fireman (drum or boiler); asphalt
plant man; asphalt plant mixer operator; backfiller
operator; barber-greene loader; boat operator (bridge &
dams); chip spreader; concrete mixer operator skip loader;
concrete plant operator; concrete pump operator; dredge
oiler; elevating graded operator; fork lift; grease fTleet;
hoisting engine one; locomotive operator narrow guage;
multiple compactor; pavement breaker; powerbroom
self-propelled; power shield; rooter; slip-form Ffinishing
machine; stumpcutter machine; side discharge concrete
spreader; throttleman; tractor operator (over 50 hp); winch
truck; asphalt roller operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator (50 h.p. or less); boilers one; chip
spreader (front man); churn drill operator; compressor over
105 CFM 2-3 pumps 4" & over; 2-3 light plant 7.5 KWA or any
combination thereof; clef plane operator; compressor
maintenance operator 2 or 3; concrete saw operator
(self-propelled); curb finishing mancine; distributor
operator; finishing machine operator; flex plane operator;
float operator; form grader operator; pugmill operator;
riller operator other than high type asphalt; screening &
washing plant operator; siphons & jets; subgrading machine
operator; tank car heater (combination boiler & booster);
ulmac, ulric or similar spreader; vibrating machine



operator; hydrobroom.

GROUP 4: Oiler; grout machine; oiler driver; compressor over
105 CFM one; conveyor operator one; maintenance operator;
pump 4" & over one.

FOOTNOTE: HOURLY PREMIUMS

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00
Certified Crane Operator - $1.50;
Certified Hazardous Material Operator $1.50;
Crane, climbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50;
Crane, with boom (including jib) over 100" from pin to pin
add $0.01 per foot to maximum of $4.00;
Crane, using rock socket tool - $0.50;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (150" or more above the ground) - $0.50;
Dragline, 7 cu. yds, and over - $0.50;
Hoist, three or more drums in use - $0.50; Scoop, Tandem -
$0.50;
Shovel, power - 7 cu. yds. or more - $0.50;
Tractor, tandem crawler - $0.50;
Tunnel, man assigned to work in tunnel or tunnel shaft -
$0.50;
Wrecking, when machine is working on second floor or higher -
$0.50;

ENG10513-007 05/04/2011

ST. LOUIS CITY AND COUNTY

Rates Fringes
Power equipment operators:
GROUP 1. ... .. $ 29.11 21.36
GROUP 2. . . i eiaaaa $ 29.11 21.36
GROUP 3. . . i ieeaaa $ 27.21 21.36
GROUP 4. . .. $ 23.75 21.36

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, cable or hydraulic; cableway; crane
crawler or truck; crane, hydraulic-truck or cruiser mounted
16 tons & over; crane locomotive; derrick, steam; derrick
car & derrick boat; dragline; dredge; gradall, crawler or
tire mounted; locomotive, gas, steam & other powers; pile
driver, land or floating; scoop, skimmer; shovel, power
(steam, gas, electric or other powers); switch boat;
whirley.

GROUP 2: Air tugger w/air compressor; anchor-placing barge;
asphalt spreader; athey force feeder loader (self-
propelled); backfilling machine; backhoe-loader; boat
operator-push boat or tow boat (job site); boiler, high
pressure breaking in period; boom truck, placing or
erecting; boring machine, footing foundation; bull- float;



cherry picker; combination concrete hoist & mixer (such as
mixer mobile); compressor (when operator runs throttle);
concrete breaker (truck or tractor mounted); concrete pump,
such as pump-crete machine; concrete saw (self-propelled),
concrete spreader; conveyor, large (not self-propelled),
hoisting or moving brick and concrete into, or into and on
floor level, one or both; crane, hydraulic-rough terrain,
self-propelled; crane hydraulic-truck or cruiser
mounted-under 16 tons; drilling machines, self-powered use
for earth or rock drilling or boring (wagon drills nd any
hand drills obtaining power from other sources including
concrete breakers, jackhammers and barco equipment-no
engineer required); elevating grader; engineman, dredge;
excavator or powerbelt machine; Ffinishing machine,
self-propelled oscillating screed; forklift; grader, road
with power blade; highlift. greaser; hoist, stack,
hydro-hammer; loading machine (such as barber-greene);
machanic, on job site; mixer, pipe wrapping machines; plant
asphalt; plant, concrete producing or ready-mix job site;
plant heating-job site; plant mixing-job site; plant power,
generating-job site; pumps, two through six self-powered
over 2"; pumps, electric submersible, two through six, over
4'; quad-track; roller, asphalt, top or sub-grade; scoop,
tractor drawn; spreader box; sub-grader; tie tamper;
tractor-crawler, or wheel type with or without power unit,
power take-offs and attachments regardless of size;
trenching machine; tunnel boring machine; vibrating machine
automatic, automatic propelled; welding machines (gasoline
or diesel) two through six; well drilling machine

GROUP 3: Conveyor, large (not self-propelled); conveyor,
large (not self-propelled) moving brick and concrete
distributing) on floor level; mixer two or more mixers of
one bag capacity or less; air tugger w/plant air; boiler,
for power or heating on construction projects; boiler,
temporary; compressor (mounted on truck; curb finishing
machine; ditch paving machine; elevator; endless chain
hoist; form grader; hoist, one drum regardless of size;
lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.
capacity, without side loader, 2 bag capacity or more;
mixer, with side loader, regardless of size; pug mill
operator; pump, sump-self-powered, automatic controlled
over 2" during use in connection with construction work;
sweeper, street; welding machine, one over 400 amp.; winch
operating from truck; scissor lift (used for hoisting);
tractor, small wheel type 50 h.p. & under with grader blade
& similar equipment; Oiler on dredge and on truck crane.

GROUP 4: Boat operator-outboard motor (job site); conveyor
(such as con-vay-it) regardless of how used; sweeper, floor

HOURLY PREMIUMS:
Backhoe, hydraulic

2 cu. yds. or under without oiler $2.00
Certified Crane Operator 1.50
Certified Hazardous Material Operator 1.50

Crane, climbing (such as Linden) .50



Crane, pile driving and extracting .50
Crane, with boom (including jib) over

100" (from pin to pin) add $.01

per foot to maximum of 4.00
Crane, using rock socket tool .50
Derrick, diesel, gas or electric,

hoisting material and erecting steel

(150" or more above ground) .50
Dragline, 7 cu. yds. and over -50
Hoist, three (3) or more drums in use .50
Scoop, Tandem .50
Shovel, power - 7 cu. yds. or more .50
Tractor, tandem crawler -50
Tunnel, man assigned to work in tunnel

or tunnel shaft .50
Wrecking, when machine is working on
second floor or higher .50

IRON0010-012 04/01/2011
Rates Fringes

lronworkers:
ANDREW, ATCHISON, BARTON,
BATES, BENTON, CALDWELL,
CAMDEN, CARROLL, CEDAR,
CHARITON, CHRISTIAN,
CLINTON, COOPER, DADE,
DALLAS, DAVIESS, DE KALB,
GENTRY, GREENE, GRUNDY,
HARRISON, HENRY, HICKORY,
HOLT, HOWARD, LACLEDE,
LINN, LIVINGSTON, MERCER,
MONITEAU, MORGAN, NODAWAY,
PETTIS, POLK, PUTNAM,
RANDLOPH, ST. CLAIR,
SALINE, SULLIVAN, TANEY,
VERNON, WEBSTER, WRIGHT
and WORTH Counties and
portions of ADAIR, BOONE,
MACON, MILLER and RANDOLPH
(0701010} of [T $ 25.50 24.25
BUCHANAN, CASS, CLAY,
JACKSON, JOHNSON,
LAFAYETTE, PLATTE AND RAY
Counties. ..o i e eeeaas $ 28.50 24 .25

IRON0321-002 08/01/2009

DOUGLAS, HOWELL and OZARK COUNTIES

IRONO396-004 08/04/2010



ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON,
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE.
GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,
PERRY, BOLLINGER, WAYNE, and CARTER Counties

Rates Fringes
IRONO396-009 08/04/2010
AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT

Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL,
LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties

Rates Fringes
IRONO577-005 08/01/2010
ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES

Rates Fringes
IRON0584-004 06/01/2009
BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties
Rates Fringes
IRONO782-003 05/01/2011
CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD

Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN,
MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties

Rates Fringes
Ironworkers:
Locks, Dams, Bridges and
other major work on the
Mississippi and Ohio River
only. . ... $ 29.39 17.85
All Other Work.............. $ 23.87 16.48

LABO0O042-003 03/07/2011



ST. LOUIS (City and County)
Rates Fringes

Laborers:
Plumber Laborers............ $ 28.17 12.07

LABO0O042-005 03/02/2011
ST. LOUIS (City and County)
Rates Fringes

Laborers:
Dynamiter, Powderman........ $ 28.67 12.07
Laborers, Flaggers.......... $ 28.17 12.07
Wrecking. .. ... oooao... $ 28.05 12.07

LABO0424-002 05/01/2009
Rates Fringes

Laborers:

ADAIR, AUDRAIN, BOONE,

CALLAWAY, CHARITON, CLARK,

COLE, COOPER, HOWARD,

IRON, KNOX, LEWIS, LINN,

MACON, MADISON, MARION,

MILLER, MONITEAU, MONROE,

PERRY, PIKE, PUTNAM,

RALLS, RANDOLPH, REYNOLDS,

ST. FRANCOIS, STE.

GENEVIEVE, SCHUYLER,

SCOTLAND, SHELBY AND

SULLIVAN COUNTIES

GROUP 1. .. i eeeeeen $ 24.56 9.29
GROUP 2. . e e ee e $ 25.16 9.29
BOLLINGER, BUTLER, CAPE

GIRARDEAU, CARTER,

CRAWFORD, DENT, DUNKLIN,

GASCONADE, HOWELL, MARIES,

MISSISSIPPI, NEW MADRID,

OREGON, OSAGE, PEMISCOT,

PHELPS, PULASKI, RIPLEY,

SCOTT, SHANNON, STODDARD,

TEXAS, WASHINGTON AND

WAYNE COUNTIES

GROUP 1. .. e e e ee e ns $ 24.56 9.29
GROUP 2. . e e e e $ 25.16 9.29
FRANKLIN COUNTY

GROUP 1. ... e e eeen $ 26.01 9.29
GROUP 2. . e e e e e ee e $ 26.61 9.29
JEFFERSON COUNTY

GROUP 1. .. e eeeeen $ 26.06 9.29
GROUP 2. . . i e e o $ 26.66 9.29
LINCOLN, MONTGOMERY AND



WARREN COUNTIES

GROUP 1. . .. i $ 24.81 9.29
GROUP 2. . i $ 25.41 9.29
ST.CHARLES COUNTY

GROUP 1. .. . ...... $ 27.33 9.29
GROUP 2. . i $ 27.33 9.29

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6)
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
Jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operator under 65 Ibs.; caulker and lead man; chain or
concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors.

GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun®s chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator over 65 Ibs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LABOO579-005 05/01/2011



Rates Fringes

Laborers: (ANDREW, ATCHISON,

BUCHANAN, CALDWELL, CLINTON,

DAVIESS, DEKALB, GENTRY,

GRUNDY, HARRISON, HOLT,

LIVINGSTON, MERCER, NODAWAY

and WORTH COUNTIES.)
GROUP 1. . .. i $ 23.39 11.04
GROUP 2. . .. i aaaas $ 23.74 11.04

Laborers: (BARRY, BARTON,

BATES, BENTON, CAMDEN,

CARROLL, CEDAR, CHRISTIAN,

DADE, DALLAS, DOUGLAS,

GREENE, HENRY. HICKORY,

JASPER, JOHNSON, LACLEDE,

LAWRENCE, MCDONALD, MORGAN,

NEWTON, OZARK, PETTIS, POLK,

ST.CLAIR, SALINE, STONE,

TANEY, VERNON, WEBSTER and

WRIGHT COUNTIES)

GROUP 1. .. ... $ 21.74 10.89

GROUP 2. . o $ 22.29 10.89
Laborers: (LAFAYETTE COUNTY)

GROUP 1. . . i $ 23.29 11.14

GROUP 2. . i $ 23.64 11.14

LABORERS CLASSIFICATIONS

GROUP 1: General Laborers - Carpenter tenders; salamander
tenders; loading trucks under bins; hoppers & conveyors;
track men & all other general laborers; air tool operator;
cement handler-bulk or sack; dump man on earth fill;
georgie buggie man; material batch hopper man; material
mixer man (except on manholes); coffer dams; riprap pavers
- rock, block or brick; signal man; scaffolds over ten feet
not self-supported from ground up; skipman on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoline, oil drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator, all work in connection with
hydraulic or general dredging operations; puddlers (paving
only); straw blower nozzleman; asphalt plant platform man;
chuck tender; crusher feeder; men handling creosote ties or
creosote materials; men working with and handling epoxy
material or materials (where special protection is
required); rubbing concrete; topper of standing trees;
batter board man on pipe and ditch work; feeder man on wood
pulverizers; board and willow mat weavers and cable tiers
on river work; deck hands; pile dike and revetment work;
all laborers working on underground tunnels less than 25
feet where compressed air is not used; abutment and pier
hole men working six (6) feet or more below ground; men
working in coffer dams for bridge piers and footings in the
river; ditchliners; pressure groutmen; caulker; chain or
concrete saw; cliffscalers working from scaffolds, bosuns*
chairs or platforms on dams or power plants over (10) feet



above ground; mortarmen on brick or block manholes; toxic
and hazardous waste work.

GROUP 2: Skilled Laborers - Head pipe layer on sewer work;
laser beam man; Jackson or any other similar tamp; cutting
torch man; form setters; liners and stringline men on
concrete paving, curb, gutters; hot mastic kettleman; hot
tar applicator; sandblasting and gunite nozzlemen; air tool
operator in tunnels; screed man on asphalt machine; asphalt
raker; barco tamper; churn drills; air track drills and all
similar drills; vibrator man; stringline man for electronic
grade control; manhole builders-brick or block; dynamite
and powder men; grade checker.

LABO0663-002 04/01/2011

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes

Laborers:
GROUP 1.. .. e e e aas $ 26.64 12.49
GROUP 2. . e i i e e $ 27.85 12.49

LABORERS CLASSIFICATIONS

GROUP 1: General laborers, Carpenter tenders, salamander
tenders, loading trucks under bins, hoppers and conveyors,
track men and all other general laborers, air tool
operator, cement handler (bulk or sack), chain or concrete
saw, deck hands, dump man on earth fill, Georgie Buggies
man, material batch hopper man, scale man, material mixer
man (except on manholes), coffer dams, abutments and pier
hole men working below ground, riprap pavers rock, black or
brick, signal man, scaffolds over ten feet not
self-supported from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in
connection with sewer,water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other
pipelines, power tool operator, all work In connection with
hydraulic or general dredging operations, straw blower
nozzleman,asphalt plant platform man, chuck tender, crusher
feeder, men handling creosote ties on creosote materials,
men working with and handling epoxy material or materials
(where special protection is required), topper of standing
trees, batter board man on pipe and ditch work, feeder man
on wood pulverizers, board and willow mat weavers and cable
tiers on river work, deck hands, pile dike and revetment
work, all laborers working on underground tunnels less than
25 feet where compressed air is not used, abutment and pier
hole men working six (6) feet or more below ground, men
working in coffer dams for bridge piers and footings in the
river, ditchliners, pressure groutmen, caulker and chain or
concrete saw, cliffscalers working from scaffolds, bosuns®
chairs or platforms on dams or power plants over (10) feet
above ground, mortarmen on brick or block manholes, signal
man.



GROUP 2: Skilled Laborer - spreader or screed man on
asphalt machine, asphalt raker, grade checker, vibrator
man, concrete saw over 5 hp., laser beam man, barco tamper,
Jackson or any other similar tamp, wagon driller, churn
drills, air track drills and other similar drills, cutting
torch man, form setters, liners and stringline men on
concrete paving, curb, gutters and etc., hot mastic
kettleman, hot tar applicator, hand blade operators, mortar
men on brick or block manholes, sand blasting and gunnite
nozzle men, rubbing concrete, air tool operator in tunnels,
head pipe layer on sewer work, manhole builder (brick or
block), dynamite and powder men.

PAINO002-002 09/01/2007

CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE,
RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN
COUNTIES

Rates Fringes

Painters:

Brush and Roller; Taper..... $ 28.61 10.24

High work over 60 feet...... $ 29.11 10.24

Lead Abatement.............. $ 29.36 10.24

Pressure Roller; High work

under 60 ft._ .. .. .. ... _....... $ 28.86 10.24

Spray & Abrasive Blasting;

Water Blasting (Over 5000

PSE) . $ 30.61 10.24

Taper (Ames Tools &

Bazooka) .- ... L..... $ 30.21 10.24

PAINOOO2-006 04/01/2011

ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE,
HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM,
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and
the City of Booneville.

Rates Fringes
Painters:
Bridges, Dams, Locks or
Powerhouses. .. ... .. ........ $ 22.80 10.87
Brush and Roll; Taping,
Paperhanging................ $ 20.80 10.87

Epoxy or Any Two Part

Coating; Sandblasting;

Stage or other Aerial Work

- Platforms over 50 feet

high; Lead Abatement........ $ 21.80 10.87
Spray; Structural Steel

(over 50 feet)........._..... $ 21.30 10.87



Tapers using Ames or
Comparable Tools............ $ 21.05 10.87

* PAINOOO3-004 04/01/2011

CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY
COUNTIES

Rates Fringes

Painters:

Bridgeman; Lead Abatement;

Sandblast; Storage Bin &

Tanks. oo e $ 29.93 14.04

Brush & Roller..._ .. ._.._.._... $ 28.31 14.04

Drywall ... ... ... ... ...... $ 28.53 14.04

Paper Hanger................ $ 28.81 14.04

Stageman; Beltman;

Steelman; Elevator Shaft;

Bazooka, Boxes and Power

Sander; Sprayman; Dipping...$ 29.43 14.04

Steeplejack. .. ... ... .. .._. $ 33.50 14.04

* PAINOOO3-011 04/01/2011

BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY,
HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &
SALINE COUNTIES

Rates Fringes

Painters:

Bridgeman; Lead Abatement;

Sandblast; Storage Bin &

Tanks. oo i e $ 24.06 14.04

Brush & Roller..... ... ...... $ 22.67 14.04

Drywall ... ... .. .. ... ...... $ 22.84 14.04

Paper Hanger................ $ 23.07 14.04

Stageman; Beltman;

Steelman; Elevator Shaft;

Bazooka, Boxes and Power

Sander; Sprayman; Dipping...$ 23.56 14.04

Steeplejack. ... ... ... ....... $ 26.82 14.04

PAINO098-002 05/01/2010
ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &
WORTH COUNTIES
Rates Fringes
Painters:

Brush & Roller.............. $ 24.43 11.17
Sandblaster................. $ 25.43 11.17



PAINO203-001 04/01/2010

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT
COUNTIES

Rates Fringes
Painters:
Finisher. ... ... ... . ... .... $ 19.69 11.06
Painter...._ .. .. .. ... ... .... $ 19.26 11.49
Sandblaster, High Man,
Spray Man, Vinyl Hanger,
Tool Operator..._...._..._._.... $ 20.26 11.49

PAIN1265-003 09/01/2011

CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,
PULASKI AND TEXAS COUNTIES

Rates Fringes
Painters:

Brush and Roller. ... ._._._.._.. $ 24.25 11.71
Floor Work. ... oo aa. $ 24.75 11.71
Lead Abatement.............. $ 26.50 11.71
5] 0] o=\ $ 25.75 11.71
Structural Steel,

Sandblasting and All Tank

Work. - v v oo e e e e e - $ 25.50 11.71
Taping, Paperhanging........ $ 25.25 11.71

* PAIN1292-002 09/01/2011

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS,
RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 27.99 10.39
Brush & Roller.... .. ..._..... $ 23.04 10.39
Spray & Abrasive Blasting;
Waterblasting (over 5000
PSE) i $ 25.04 10.39

Height Rates (All Areas):
Over 60 ft. $0.50 per hour.
Under 60 ft. $0.25 per hour.



* PAIN1292-003 09/01/2011

IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON
COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 27.99 10.39
Brush & Roller..._ .. ._.._.._... $ 23.64 10.39
Spray & Abrasive Blasting;
Waterblasting (Over 5000
PS) i $ 25.64 10.39

Height Rates (All Areas):
Over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour.

PLAS0518-006 03/01/2011

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT
COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 21.76 8.49
PLASO518-007 04/01/2011
CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes
PLAS0518-011 04/01/2011

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY,
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 30.28 15.45

* PLASO527-001 04/06/2011
Rates Fringes

CEMENT MASON
FRANKLIN, LINCOLN AND



WARREN COUNTIES............. $ 27.53 14.48
JEFFERSON, ST. CHARLES

COUNTIES AND ST.LOUIS

(City and County)........... $ 28.70 14.56

* PLAS0527-004 06/01/2011
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,
WASHINGTON COUNTIES

Rates Fringes
PLAS0908-001 05/01/2010
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,

MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,
SCOTT, STODDARD, AND WAYNE COUNTIES

Rates Fringes
PLAS0908-005 03/01/2010
BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,

GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES

Rates Fringes
PLUMO0O08-003 06/01/2011
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES
Rates Fringes
PLUMO008-017 06/01/2011
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY,

ST. CLAIR, SALINE AND VERNON COUNTIES

Rates Fringes

* PLUMO045-003 09/01/2011



ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,
GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES

Rates Fringes
PLUMO178-003 11/01/2010
BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND
WRIGHT COUNTIES

Rates Fringes

PLUMO178-006 11/01/2010

BARTON, JASPER, MCDONALD AND NEWTON COUNTIES

Rates Fringes

Plumbers and Pipefitters
Projects $750,000 & under...$ 23.78 14.07
Projects over $750,000...... $ 26.75 14.07

PLUMO533-004 06/01/2011

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.
CLAIR AND VERNON COUNTIES

Rates Fringes

PLUM0O562-004 07/01/2011

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE
GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL,
IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON,
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,
MONROE, MONTGOMERY, NEW MADRID, OREGON, OSAGE, PEMISCOTT,
PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH,
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST.
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD,
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES.

Rates Fringes



Plumbers and Pipefitters

Mechanical Contracts

including all piping and

temperature control work

$7.0 million & under........ $ 32.91 17.04
Mechanical Contracts

including all piping and

temperature control work

over $7.0 million._..._..._._. $ 34.25 22.43

PLUMO562-016 07/01/2011

CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER,
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City
and County), WARREN and WASHINGTON COUNTIES

Rates Fringes

Plumbers

Mechanical Contracts

including all piping and

temperature control work

$7.0 million & under........ $ 32.91 17.04
Mechanical Contracts

including all piping and

temperature control work

over $7.0 million........... $ 34.25 22.43

TEAMO013-001 05/01/2010

Rates Fringes
Truck drivers (ADAIR, BUTLER,
CLARK, DUNKIN, HOWELL, KNOX,
LEWIS, OREGON, PUTNAM,
RIPLEY, SCHUYLER AND SCOTLAND
COUNTIES)
GROUP 1. ... . iiiiaaaan. $ 25.84 9.85
GROUP 2. . i ei e eeeeaas $ 26.00 9.85
GROUP 3. . i iieieieeeeaas $ 25.99 9.85
GROUP 4. .. $ 26.11 9.85

Truck drivers (AUDRAIN,
BOLLINGER, BOONE, CALLAWAY,
CAPE GIRARDEAU, CARTER, COLE,
CRAWFORD, DENT, GASCONADE,
IRON, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPPI,
MONROE, MONTGOMERY, NEW
MADRID, OSAGE, PEMISCOT,
PERRY, PHELPS, PIKE, PULASKI,
RALLS, REYNOLDS, ST.
FRANCOIS, STE. GENEVIEVE,
SCOTT, SHANNON, SHELBY,
STODDARD, TEXAS, WASHINGTON
AND WAYNE COUNTIES)

GROUP 1. ... ... $ 26.57 9.85



GROUP 2. . i i e e $ 26.73 9.85
GROUP 3. . i i $ 26.72 9.85
GROUP 4. .o, $ 26.84 9.85
Truck drivers (FRANKLIN,
JEFFERSON and ST. CHARLES

COUNTIES)
GROUP L. eeeeeeeee e $ 28.93 9.85
GROUP 2. e ee e eeeeeeeeeee $ 29.04 9.85
GROUP 3. ..o $ 29.08 9.85
GROUP e e e e e eeeeeeeeee e $ 29.15 9.85

Truck drivers (LINCOLN and
WARREN COUNTIES)

GROUP 1. . .. ... $ 27.58 9.85
GROUP 2. . . oo $ 27.69 9.85
GROUP 3. . . i $ 28.73 9.85
GROUP 4. . . ..o $ 27.80 9.85

TRUCK DRIVERS CLASSIFICATIONS:

GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons;
Pickup Trucks; Material Trucks, Single Axle; Tank Wagon,
Single Axle

GROUP 2: Agitator and Transit Mix Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump
Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem
Axle

GROUP 4: Semi and/or Pole Trailers; Winch, Fork & Steel
Trucks; Distributor Drivers and Operators; Tank Wagon,
Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,
Speedace, Euclids and other similar equipment; A-Frame and
Derrick Trucks; Float or Low Boy

TEAMO056-001 05/01/2010
Rates Fringes

Truck drivers (ANDREW,

BARTON, BATES, BENTON,

CALDWELL, CAMDEN, CARROLL,

CEDAR, CHARITON, CHRISTIAN,

CLINTON, COOPER, DADE,

DALLAS, DAVIESS, DEKALB,

DOUGLAS, GREENE, HENRY,

HICHKORY, HOWARD, JASPER,

LACLEDE, LAWRENCE, LINN,

LIVINGSTON, MONITEAU, MORGAN,

NEWTON, PETTIS, POLK,

RANDOLPH, ST. CLAIR, SALINE,

VERNON, WEBSTER AND WRIGHT

COUNTIES)
GROUP 1... . ... $ 26.27 9.85
GROUP 2. . i iiiiaaaaaan $ 26.43 9.85
GROUP 3. .. iii i eeeaaa s $ 26.42 9.85
GROUP 4. . i $ 26.54 9.85



Truck drivers: (ATCHISON,
BARRY, GENTRY, GRUNDY,
HARRISON, HOLT, MCDONALD,
MERCER, NODAWAY, OZARK,
STONE, SULLIVAN, TANEY AND
WORTH COUNTIES)

GROUP 1. .. .. iiiiii i $ 25.54 9.85
GROUP 2. . . oo $ 25.70 9.85
GROUP 3. . . i $ 25.69 9.85
GROUP 4. . ... $ 25.81 9.85

Truck drivers; (BUCHANAN,
JOHNSON AND LAFAYETTE

COUNTIES)
GROUP 1. oo $ 27.48 9.85
GROUP 2. - e eee e $ 27.59 9.85
GROUP 3. ceeeeeeeeaeeeeaes $ 27.63 9.85
GROUP 4 ceeee e $ 27.70 9.85

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons single
axle.

GROUP 2: Agitator and transit mix-trucks.

GROUP 3: Flat bed trucks tandem axle; articulated dump
trucks; material trucks tandem axle; tank wagons tandem
axle.

GROUP 4: Semi and/or pole trailers; winch, fork & steel
trucks; distributor drivers & operators; tank wagons semi-
trailer; insley wagons, dumpsters, half-tracks, speedace,
euclids & other similar equipment; A-frames and derrick
trucks; float or low boy.

TEAM0245-001 03/25/2010

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS,
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES

Rates Fringes
Truck drivers:
Traffic Control Service
Driver. ... .. e e e e e e eeaas $ 19.45 0.00

PAID HOLIDAYS: New Year®"s Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day, employee®s
birthday and 2 personal days.

TEAMO0541-001 04/01/2010

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES



Rates Fringes

Truck drivers:

GROUP 1. .. ..o $ 29.21 11.10
GROUP 2. . . i aa $ 28.64 11.10
GROUP 3. . i i e ot $ 28.12 11.10

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Mechanics and Welders, Field; A-Frame Low Boy-Boom
ruck Driver.

GROUP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speedace: Euclids & similar excavating equipment Material
trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork
trucks; Distributor Drivers and Operators; Agitator and
Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;
Station Wagons; Pickup Trucks; Material Trucks, Single

Axle; Tank Wagon Drivers, Single Axle

GROUP 3: Oilers and Greasers - Field

TEAM0682-002 05/01/2010

ST LOUIS CITY AND COUNTY

Rates Fringes

Truck drivers:
GROUP 1.. .. e eee e $ 28.605 6.69+a+b+c+d
GROUP 2. . e e e e e $ 28.805 6.69+a+b+c+d
GROUP 3. . i i e i eeeeeeaas $ 28.905 6.69+a+b+c+d

a. PENSION: 5/1/2010 - $156.20 per week.
5/1/2011 - $168.70 per week.
5/1/2012 - $182.20 per week.

b. HAZMAT PREMIUM: IFf Hazmat certification on a job site is
required by a state or federal agency or requested by
project owner or by the employer, employees on that job
site shall receive $1.50 premium pay.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed
trucks; job site ambulance, and trucks or trailers of a
water level capacity of 11.99 cu. yds. or less

GROUP 2 - Trucks or trailers of a water level capacity of
12.0 cu yds. up to 22.0 cu yds. including euclids, speedace
and similar equipment of same capacity and compressors

GROUP 3 - Trucks or trailers of a water level capacity of
22.0 cu. yds & over including euclids, speedace & all
floats, flatbed trailers, boom trucks, winch trucks,



including small trailers, farm wagons tilt-top trailers,
field offices, tool trailers, concrete pumps, concrete
conveyors & gasoline tank trailers and truck mounted mobile
concrete mixers

FOOTNOTE FOR TRUCK DRIVERS:

c. PAID HOLIDAYS: Christmas Day, Independence Day, Labor
Day, Memorial Day, Veterans Day, New Years Day,
Thanksgiving Day

d. PAID VACATION: 3 days paid vacation for 600 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of service in any one contract
year. When such an employee has completed 3 years of
continuous employment with the same employer and then works
the above required number of hours, he shall receive double
the number of days of vacation specified above. When such
an employee has completed 10 years of continuous employment
with the same employer and then works the above required
number of hours, he shall receive triple the number of days
of vacation specified above. When such an employee has
completed 15 years of continuous employment with the same
employer and then works the above required number of hours,
he shall receive 4 times the number of days of vacation
specified above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (&) () (ii)).

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter



* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. IT the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



Exhibit 6
Notice and Instructions Regarding Unauthorized Alien Employment



NOTICE AND INSTRUCTIONS TO BIDDERS, RECIPIENTS AND SUBRECIPIENTS
REGARDING SECTIONS 285.525 THROUGH 285.550 RSMO
EFFECTIVE JANUARY 1, 2009

Effective January 1, 2009 and pursuant to the State of Missouri's RSMO 285.530 (1), No business
entity or employer shall knowingly employ, hire for employment, or continue to employ an
unauthorized alien to perform work within the state of Missouri.

As a condition for the award of any contract or grant in excess of five thousand dollars by the
state or by any political subdivision of the state (e.g., City of St. Louis, Missouri) to a business
entity, the business entity (Company) shall, by sworn affidavit and provision of documentation,
affirm its enrollment and participation in a federal work authorization program with respect to the
employees working in connection with the contracted services. Every such business entity shall
sign an affidavit affirming that it does not knowingly employ any person who is an unauthorized
alien in connection with the contracted services. [RSMO 285.530 (2)]

The St. Louis Development Corporation acting on behalf of the Port Authority of the City of St.
Louis, Missouri, in order to comply with sections 285.525 through 285.550 RSMO, requires the
following bid and contract documents:

Required Affidavit for Contracts Over $5,000.00 (US) - Effective January 1, 2009, Company
shall comply with the provisions of Section 285.525 through 285.550 R.S.Mo. Contract award is
contingent on Company providing an acceptable notarized affidavit stating:

1. that Company is enrolled in and participates in a federal work authorization program
with respect to the employees working in connection with the contracted services; and

2. That Company does not knowingly employ any person who is an unauthorized alien in
connection the contracted services.

Additionally, Company must provide documentation evidencing current enrollment in a federal
work authorization program (e.g. a valid, completed copy of the first page of the E-Verify
Memorandum of Understanding (MOU) identifying the employer and a valid copy of the
signature page of the MOU completed and signed by the employer, the Social Security
Administration and the Department of Homeland Security . See attached sample

e The City of St. Louis encourages companies that are not already enrolled and
participating in a federal work authorization program to do so. E-Verify is an example of
this type of program. Information regarding E-Verify is available at
http://www.dhs.gov/xprevprot/programs/gc 1185221678150.shtm or by calling E-
Verify: (888)-464-4218 or by e-mail at: e-verify@dhs.gov . E-Verify must be used for
new hires only. It cannot be used to verify the employment eligibility of current
employees.



http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm
mailto:e-verify@dhs.gov

ST. LOUIS DEVELOPMENT CORPORATION
ACTING ON BEHALF OF THE PORT AUTHORITY
OF THE CITY OF ST. LOUIS, MISSOURI

AFFIDAVIT OF COMPLIANCE WITH SECTION 285.500 R.S.MO., ET SEQ.
FOR ALL AGREEMENTS AND AWARDS IN EXCESS OF $5,000.00
EFFECTIVE 1/1/2009

STATE OF MISSOURI )
) ss.
CITY/COUNTY OF )
Before me, the undersigned Notary Public, in and for the City/County of ,
State of , personally appeared who is
(Title) of (Name of

company),(a corporation), (a partnership), (a sole proprietorship), (a limited liability company),
and after being duly sworn did depose and say:

(1) that said company is enrolled in and participates in a federal work authorization program with
respect to the employees working in connection with the contracted services; and

(2) That said company does not knowingly employ any person who is an unauthorized
alien in connection with the contracted services.

The terms used in this affidavit shall have the meaning set forth in Section 285.500 R.S.Mo., et
seq.

Documentation of participation in a federal work authorization program is attached to this
affidavit. (An example of acceptable documentation is the E-Verify Memorandum of
Understanding (MOU) - a valid, completed copy of the first page identifying the employer and a
valid copy of the signature page completed and signed by the employer, the Social Security
Administration and the Department of Homeland Security.)

By:
Print Name:
Title:
Date:
Subscribed and sworn to before me this day of, 20 .

Notary Public
Print Name:

My commission expires:



FEDERAL WORK AUTHORIZATION PROGRAM

What is E-Verify?

E-Verify is a free and simple to use Web-based system that electronically verifies the
employment eligibility of newly hired employees.

E-Verify is a partnership between the Department of Homeland Security (DHS) and
the Social Security Administration (SSA). U.S. Citizenship and Immigration Services
(USCIS) oversees the program.

E-Verify works by allowing participating employers to electronically compare
employee information taken from the Form I-9 (the paper-based employee eligibility
verification form used for all new hires) against more than 425 million records in
SSA's database and more than 60 million records in DHS immigration databases.
Results are returned in seconds. Information regarding E-Verify is available at
http://www.dhs.gov/xprevprot/programs/gc _1185221678150.shtm or by calling
E-Verify: (888)-464-4218 or by e-mail at: e-verify@dhs.gov .

How Do | Register

An employer's participation in E-Verify is voluntary and is currently free to
employers.

Users may access the Web-based access methods using any Internet-capable
Windows-based personal computer and a Web browser of Internet Explorer 5.5 or
Netscape 4.7 or higher (with the exception of Netscape 7.0).

To participate, an employer must register online and accept the electronic
Memorandum of Understanding (MOU) that details the responsibilities of SSA,
DHS, and the employer.

If your company wants to participate in E-Verify, as an E-Verify user, designated
agent, or corporate administrator, or if your company is interested in the Web-service
access method, select the "E-Verify Registration” link under "Related Links" on the
right side of this page.

Frequently Asked Questions


http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm
mailto:e-verify@dhs.gov

Q : Why should I consider participating in E-Verify?

E-Verify is currently the best means available for employers to electronically verify
the employment eligibility of their newly hired employees. E-Verify virtually
eliminates Social Security mismatch letters, improves the accuracy of wage and tax
reporting, protects jobs for authorized U.S. workers, and helps U.S. employers
maintain a legal workforce.

Q : How do I register for participation in E-Verify?

You can register for E-Verify at https://www.vis-dhs.com/EmployerRegistration,
which provides instructions for completing the registration process. At the end of the
registration process, you will be required to sign a Memorandum of Understanding
(MOU) that provides the terms of agreement between you the employer, the SSA, and
USCIS. An employee who has signatory authority for the employer can sign the
MOU.

Q : I am an employer with multiple hiring sites. Can one site verify everyone?
How?

Yes, one site may verify new hires at all sites. When registering, the individual at the
site that will be verifying new hires should select "multiple site registration™ and give
the number of sites per states it will be verifying.

Q : I am an employer with multiple hiring sites. Does every site need to enroll in E-
Verify?

No, you can choose which sites to enroll.

Q : What is the required timeframe for conducting an employment eligibility
check on a newly hired employee?

The earliest the employer may initiate a query is after an individual accepts an offer of
employment and after the employee and employer complete the Form [-9. The
employer must initiate the query no later than the end of three business days after the
new hire's actual start date.

An employer may initiate the query before a new hire's actual start date; however, it
may not pre-screen applicants and may not delay training or an actual start date based
upon a tentative non-confirmation or a delay in the receipt of a confirmation of



employment authorization. An employee should not face any adverse employment
consequences based upon an employer's use of E-Verify unless a query results in a
final non-confirmation. In addition, an employer cannot use an employment
authorization response to speed up an employee's start date. This would be unfair
treatment to use E-Verify results to accelerate employment for this employee
compared to another who may have received a tentative non-confirmation.

For example, Company X always assigns a start-date to new employees that is two
weeks after the employee has completed an approved drug test. After the employee
has accepted a job with Company X and after the employee and Company X
completes the Form 1-9, the company can initiate the E-Verify query. However, the
company cannot speed up or delay the employee's start date based upon the results of
the query (unless the program issues a final non-confirmation, in which case the
employee should not be further employed).

Employers must verify employees in a non-discriminatory manner and may not
schedule the timing of queries based upon the new hire's national origin, citizenship
status, race, or other characteristic that is prohibited by U.S. law.
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