



CITY OF ST. LOUIS
DEPARTMENT OF FINANCE
OFFICE OF THE SUPPLY COMMISSIONER

FREDDIE L. DUNLAP
SUPPLY COMMISSIONER

FRANCIS G. SLAY
MAYOR

CITY HALL
1200 MARKET ST ROOM 324
ST. LOUIS, MO 63103-2819
(314) 622-4580
FAX: 622-4826

ADDENDUM II
RFQ #420-12!Q-0344
ARFF EQUIPMENT
March 14, 2012

TO: All potential bidders
FROM:  Sharon Coleman
RE: Requests for clarifications
CC: Rose Neyland; Roger Snider

Attached are the answers to the first set of questions referenced in Addendum I. All questions and answers were reviewed by FAA officials and are acceptable by the agency.

**Page 19 states that the vehicle must be completed in 200 days. Can this be changed?
Ans: Delivery is changed to 300 days.

**Page 107, 3.3.11.2 Compressed air shoreline or vehicle mounted air compressor, per FAA specification?
Ans: Specification unchanged; City of St. Louis will not specify location of compressor.

**Page 116, 3.6.6, Bumper Turret
Ans: Specification will not be changed.

**Page 121, 3.9.5.5, Flood Lights: Please provide further information on the type of light desired.
Ans: LED lights, minimum 10500 lumens

**Page 112, 3.6.2.5, Water tank fill connections.
Ans Specifications will not be changed.

**Page 117, 3.6.8.1, Exterior foam and Water level lights.
Ans: Specifications will not be changed.

Page 2

**Page 116, 3.6.7.1, Please advise if the dedicated dry chem. Reel or the twinned agent reel is required?

Ans: Twinned agent reel is required for our operation.

It is anticipated that there will one other addendum to be issued no later than Wednesday, March 21, 2012. This addendum and any future addenda must be signed and included with bid package.

BIDDING COMPANY

COMPANY REPRESENTATIVE (Print)

TITLE

SIGNATURE

DATE